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BRIHANMUMBAI MUNICIPAL CORPORATION 
                                             Hydraulic Engineer’s Department / O.C. Division 

 
E-TENDER FOR  

 

Name of Work :-   Purchase of tamper proof 200mm dia Kinetic Air Valves & 150mm dia, 

200mm dia & 300mm dia. Sluice Valves for emergency & routine repairs-

maintenance of water mains under E.E.(Operations) in O.C. Division 

 Tender ID        :-      2026_MCGM_1312437 

 

 

 

BID DOCUMENT  

 

Website: http://www.mahatenders.gov.in 

     Office of:  Dy. Hydraulic Engineer (Operation)  
          BMC Water Works Yard, Kapurbawdi, 
                     P.O.Sandoz Baug, Kapurbawdi, 
                     Thane (W) - 400607. 
                     Tel.No.022-25431905 / 022-25421094 
          E-mail : dyheoperations.he@mcgm.gov.in   
           ee01operations.he@mcgm.gov.in  
 

 

       Prepared by  Checked by 
 

 
                                  
 
      Sd/-                                    Sd/-                               
    J.E.( Trans Mains)              S.E.( Trans Mains) 
 

 
 
  

 Sd/-                                              
       A.E.W.W( Trans Mains) 

 
 
 

Recommended By 
 
 
 

                                      Sd/-                                  
Executive Engineer 

 (Operations) 

   Approved By 
 
 
 

Sd/-                                 
      Deputy Hydraulic Engineer  

     (Operations) 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

Hydraulic Engineer’s Department / O.C. Division 

No. Dy. HE / Ops /2103/  Dtd.01.07.2026                         

  E-Tender Notice 

Subject : -      Purchase of tamper proof 200mm dia Kinetic Air Valves & 150mm dia, 200mm dia & 

300mm dia. Sluice Valves for emergency & routine repairs-maintenance of water mains 

under E.E.(Operations) in O.C. Division. 

 

 The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) invites online e-tender on Item rate 

basis to appoint Contractor for the supply of “ Purchase of tamper proof 200mm dia Kinetic Air Valves & 

150mm dia, 200mm dia & 300mm dia. Sluice Valves for emergency & routine repairs-maintenance of water 

mains under E.E.(Operations) in O.C. Division” from Manufacturers / Authorized dealer i.e. eminent firm, 

Proprietary/Partnership Firms/ Private Limited Companies/ Public Limited Companies/Companies registered 

under the Indian companies act 2013 having eligibility / qualification criteria mentioned in the e-tender 

document will be allowed.   

.          Bidding Process will comprise of THREE stages. 

The application form can be downloaded from e-procurement system of Government of Maharashtra 

(Mahatenders) (http://mahatenders.gov.in). The applicants not registered with BMC are mandated to get 

registered (Vendor Registration) with BMC for e-tendering process & obtain login credentials to participate in 

the online bidding process. 

 To download the application form, for those applicants not having vendor registration, need to apply first 

for vendor registration at the office of Account Officer (FAR), 3rd floor, Municipal Headquarter. 

 For e-Tendering registration, enrollment for digital signature certificates and user manual, please refer to 

respective links provided in ‘Tenders’ tab. Vendors can get digital signature from any one of the Certifying 

Authorities (CA's) licensed by controller of certifying authorities namely, Safes crypt, IDRBT, National   

informatics center, TCS, USTOMS, MTNL, GNFC and e- Mudhra,CA. 

 

Tender No. Name of the work  Time period 

2026_MCGM-

1312437 

Purchase of tamper proof 200mm dia Kinetic Air Valves 

& 150mm dia, 200mm dia & 300mm dia. Sluice Valves 

for emergency & routine repairs-maintenance of water 

mains under E.E.(Operations) in O.C. Division 

3 (Three) Months 

 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with its Bid, an 

Earnest Money Deposit of Rs.69400.00 (Rupees Sixty Nine Thousand Four Hundred Only) through 

payment gateways of GoM on www.mahateners.gov.in along with its Bid. The Bidder shall upload the 

scanned copy of online paid EMD alongwith the Bid Submission in Packet A. Any Bid not accompanied by an 

acceptable Bid Security/EMD shall be rejected by the Employer as a Non-Responsive. The “EMD”, is 

refundable in accordance to the relevant clause of bid document. The e-tender is available on State Govt. 

official portal (http://www.mahatenders.gov.in) as mentioned in the Header Data of the tender.  

As per Three Packet systems, the document for Packet A, B & C is to be uploaded by the bidder in 

vendors document online in Packet A, B & for Packet C. Packet A, B & C shall be opened on dates as 

mentioned in header data. All the responsive and eligible bidders if they so wish can be present at the time of 
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opening of bids, in the office of Dy.H.E. (Operations). The Packet C shall be opened if bids submission in 

Packet A, B satisfies/includes all the requirements and same are found acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) without assigning 

any reasons at any stage.  

 The dates and time for submission and opening the bids are as shown in the Header Data. If there 

are any changes in the dates the same will be displayed on e-procurement system of Government of 

Maharashtra (Mahatenders) (http://mahatenders.gov.in) 

 The Applicants interested for the above referred works may contact the E.E.(Operations) at the 

following address on any working day during office hours.  

  Office of the,  
Dy. H.E. (Operations), 
B.M.C. Water Works Yard, Kapurbawdi, 
P.O. Sandoz Baug, Thane (West) – 400607. 
Email :  dyheoperations.he@mcgm.gov.in /  

ee01operations.he@mcgm.gov.in 
 

The applicants are advised to visit the site under reference located at aforesaid address before 

submitting the bid. 

BMC reserves the rights to accept any of the application or reject any or all the application received for 

above works, without assigning any reasons thereof. The information regarding above subject matter is 

available on e-procurement system of Government of Maharashtra (Mahatenders) 

(http://mahatenders.gov.in). 

Bidders are also advised to refer “Bidders Manual Kit” available at 

https://mahatenders.gov.in/nicgep/app?page=BiddersManualKit&service=page for further details about the 

e-tendering process.  

For any help, in the e-Tendering process, can be availed by dialing help-desk number 022-

22046934/22837339 from 11.30 AM to 5.00 PM on all working days. Email: support-eproc@nic.in   

SPECIAL NOTE : TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER 

GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in). For registration, enrolment for digital signature 

certificate & user manual, please refer to respective links provided in e-tendering tab. The vendors can get 

digital signature from any one of the Certifying Authorities (CA’s) licensed by the Controller of Certifying 

Authorities namely Safes crypt, IDRBT, National Informatics Centre, TCS, Customs, MTNL, GNFC and e- 

Mudhra. 

                                                                                                        

   

 
 
 

Sd/- 
Deputy Hydraulic Engineer 

(Operations) 
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Header Data 

Tender  no. 2026_MCGM_1312437 

Name of Organization   Brihanmumbai Municipal Corporation  

Subject  Purchase of tamper proof 200mm dia Kinetic Air 
Valves & 150mm dia, 200mm dia & 300mm dia. 
Sluice Valves for emergency & routine repairs-
maintenance of water mains under 
E.E.(Operations) in O.C. Division 

Bid Security Deposit/ EMD 

Rs.69,400/- To be paid online through payment 
gateways of GoM on 
http://www.mahatenders.gov.in. The Bidder shall 
upload the scanned copy of online paid EMD 
along with the Bid Submission in Packet A.   

Scrutiny Fee 

Rs. 7986.00 + 18.00% GST (9% CGST+9% SGST) 
To be paid online through payment gateways of 
GoM on http://www.mahatenders.gov.in. The Bidder 
shall upload the scanned copy of online paid Tender 
Fee along with the Bid Submission in Packet A. 

Date of issue and sale of tender 02.07.2026 from 13:00 Hrs. 

Last date &time for sale of tender & 
Receipt of Bid Security Deposit and 
Submission of Packet A, B & C (Online) 

 14.07.2026 up to 16:00 Hrs. 

Pre-Bid Meeting                             N.A. 

Opening of packet A 21.07.2026 after 16:30 hrs. 

Opening of packet B 21.07.2026 after 16:35 hrs. 

Opening of packet C 30 .07.2026 after 11:00 hrs 

Address for communication 

Office of Dy. Hydraulic Engineer (Operations)            
BMC Water Works Yard, Kapurbawdi        
P.O.Sandoz Baug, Kapurbawdi, 
Thane (W) - 400607. 
Tel.No.022-25431905 / 022-25421094 
E-mail : dyheoperations.he@mcgm.gov.in /  
             ee01operations.he@mcgm.gov.in 

Venue for opening of bid Online in Ex. Engineer (Operations)'s office. 

 

This tender document is not transferable.  

The BMC reserves the rights to accept any of the application or reject any or all the application 

received for above subject without assigning any reason at any stage.  

                                                     

 
 

                                                          Sd/- 
                                                              Deputy Hydraulic Engineer 

                                                 (Operations) 
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ELIGIBILITY CRITERIA 
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For Regular, Routine and Maintenance works: 

1.1 Technical Capacity : The tenderer in their own name should have satisfactorily completed the work 

of similar nature in BMC / any State Govt. / Central Govt. / Semi Govt. / Public Sector Organizations 

during last seven years ending last day of month previous to the date of issue of tender as a prime 

contractor (or as a nominated sub-contractor, where the subcontract had involved similar nature of 

work as described in this bid document, provided further that all other qualification criteria are 

satisfied). A copy of work order along with its performance certificate duly signed by the officer not 

below the rank of Executive Engineer of the concerned organization shall be uploaded. The 

experience of successfully completed work as stated above during last seven (7) years ending last 

day of month previous to the date of issue of tender should be either of the following. 

a) Three similar completed works of similar nature each of value not less than the value equal to 

Rs.10,41,000.00 for each. 

OR 
b) Two similar completed works of similar nature each of value not less than the value equal to       

Rs. 12,14,500.00 for each. 

OR 
c) One similar completed works of similar nature of value equal and or not less than the value 

equal Rs. 17,35,000.00 

The value of completed works shall be brought to current costing level by enhancing the actual 

value of work at compound rate of 10 % per annum; calculated from the date of completion to last 

date of receipt of applications for tenders.  

‘In case of ongoing works to be considered, the bidder must have received payment bills 

of 80% of the contract sum for the work/works executed last day of month previous to the one 

in which bids are invited.  

  The tenderer shall upload scanned copies of necessary satisfactory performance certificate 

along with the work order regarding works carried out as stated above. The certificate shall be issued 

by the competent authority of the organization complete with the details of Name of work, Contract 

Cost, Work Order No. & Date of completion, Contract Period & satisfactory completion remarks etc. 

as per the Post Qualification Criteria mentioned above. 

 

 As the estimated cost is excluding GST, the said values are also excluding GST. While 

submitting experience/ completion/ performance certificate contractor shall ensure that cost 

of work done shall be mentioned along with applicable GST. If GST is not mentioned, 18% 

GST will be deducted from the cost of work done. 

1.2 Financial capacity 

  Achieved a average annual financial turnover as certified by ‘Chartered Accountant’ minimum    

Rs.10,41,000.00 in last three (3) financial years immediately preceding the Financial Year in which 

bids are invited.  

 To ascertain this, tenderer(s) shall furnish /upload the financial statement (Audited balance sheet) 

duly certified by Chartered Accountant.  

 The turnover can be enhanced by 10% every year to bring the present level.  
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1.3. Similar Experience:  

 For assessing the technical capacity of regular, routine and maintenance work; similar work 

shall mean, supply or SITC of Air valve/ sluice valve, Supply of spares of Air valve/ sluice valve, 

Supply or SITC of valves, Repairing, servicing & overhauling of valve in B.M.C. / Government / 

Semi Government or Public Sector Organization during last seven years ending last day of month 

previous to the one in which tenders are invited as a prime contractor (or as a nominated sub-

contractor, where the subcontract had involved similar nature of work as described in this bid 

document, provided further that all other qualification criteria are satisfied.) A copy of work order 

along with its performance certificate duly signed by the officer not below the rank of 

Executive Engineer of the concerned organization shall be uploaded.  

2. Bid Capacity: (Not applicable for this tender) 

The bid capacity of the prospective bidders will be calculated as under:  

Assessed Available Bid Capacity = (A* N* 2 - B)  

where,  

A = Maximum value of Civil Engineering works executed in any one year (year means financial year) 

during the last five years (updated to the price level of the financial year in which bids are 

received at a rate of 10% per year) taking into account the completed as well as works in 

progress.  

N = Number of years prescribed for completion of the Project/Works, excluding monsoon period, for 

which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening monsoon 0.33 

shall be added to N. (Consider N value as 0.99 for this work only) 

B = Value of existing commitments (only allotted works) on the last date of submission of bids as per 

bidding document and on-going works to be completed during the period of completion of the 

Project/Works for which these bids are being invited.  

Note: The statement showing the value of existing commitments and on-going works as well as 

the stipulated period of completion remaining for each of the works listed should be attached along with 

certificates duly signed by the Engineer-in Charge, not below the rank of an Executive Engineer or 

equivalent.  

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

- made misleading or false representation in the forms, statements and attachments submitted in proof 

of the qualification requirements; and/or Record for poor performance such as abandoning the works, 

not properly completing the contract, inordinate delays in completion, litigation history, or financial 

failures etc. 
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DISCLAIMER 
 

The information contained in this e-tender document or provided to Applicant(s), whether verbally 
or in documentary or any other form, by or on behalf of the Brihanmumbai Municipal Corporation 
(BMC), hereafter also referred as “The Authority “, or any of its employees or advisors, is provided to 
Applicant(s) on the terms and conditions set out in this e-tender and such other terms and conditions 
subject to which such information is provided.  

This e-tender includes statements, which reflect various assumptions and assessments arrived at 
by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such assumptions, 
assessments and statements do not purport to contain all the information that each Applicant may 
require. This e-tender may not be appropriate for all persons, and it is not possible for the 
Brihanmumbai Municipal Corporation (BMC), its employees or advisors to consider the investment 
objectives, financial situation and particular needs of each party who reads or uses this e-tender. The 
assumptions, assessments, statements and information contained in this e-tender may not be 
complete, accurate, adequate or correct. Each Applicant should therefore, conduct its own 
investigations and analysis and should check the accuracy, adequacy, correctness, reliability and 
completeness of the assumptions, assessments, statements and information contained in this e-tender 
and obtain independent advice from appropriate sources.  

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some of 
which may depend upon interpretation of law. The information given is not intended to be an 
exhaustive account of statutory requirements and should not be regarded as a complete or 
authoritative statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no 
responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed here.  

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make no 
representation or warranty and shall have no liability to any person, including any Applicant or Bidder, 
under any law, statute, rules or regulations or tort, principles of restitution or unjust enrichment or 
otherwise for any loss, damages, cost or expense which may arise from or be incurred or suffered on 
account of anything contained in this e-tender or otherwise, including the accuracy, adequacy, 
correctness, completeness or reliability of the e-tender and any assessment, assumption, statement or 
information contained therein or deemed to form part of this e-tender or arising in any way with pre-
qualification of Applicants for participation in the Bidding Process. The Brihanmumbai Municipal 
Corporation (BMC) also accepts no liability of any nature whether resulting from negligence or 
otherwise howsoever caused arising from reliance of any Applicant upon the statements contained in 
this e-tender.  

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but without being 
under any obligation to do so, update, amend or supplement the information, assessment or 
assumptions contained in this e-tender.  

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation (BMC) is 
bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the selected Bidder 
or Concessionaire, as the case may be, for the Project and the Brihanmumbai Municipal Corporation 
(BMC) reserves the right to reject all or any of the Applications or Bids without assigning any reasons 
whatsoever.  

The Applicant shall bear all its costs associated with or relating to the preparation and submission 
of its Application including but not limited to preparation, copying, postage, delivery fees, expenses 
associated with any demonstrations or presentations which may be required by the Brihanmumbai 
Municipal Corporation (BMC) or any other costs incurred in connection with or relating to its 
Application. All such costs and expenses will remain with the Applicant and the Brihanmumbai 
Municipal Corporation(BMC) shall not be liable in any manner whatsoever for the same or for any other 
costs or other expenses incurred by an Applicant in preparation or submission of the Application, 
regardless of the conduct or outcome of the Bidding Process.  
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Background:  
 

The BRIHANMUMBAI MUNICIPAL CORPORATION covers an area of 437.71sq.kms.with a population 

of 1.24 Crores as per census of 2011. The metropolis accounts major portion of India’s international trade 

and government’s revenue, from being one of the foremost centers of education, science and technological 

research and advancement.  

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the cause of a better 

life for all its citizens. And it’s the BRIHANMUMBAI MUNICIPAL CORPORATION(BMC), hereafter called the 

“corporation”, the primary agency responsible for urban governance in Greater Mumbai.  

BMC (The Authority) is one of the largest local self-governments in the Asian Continent. In observance 

of historic traditions of strong civic activism, with the change in time and living conditions to match with the 

urbanization, BMC has mainly focused in providing almost all kinds of engineering services viz, Hydraulics, 

storm water drain, sewerage, water supply projects, roads, bridges, solid waste management, and 

environmental services. Beside this, the BMC is also providing dedicated services in various segments such 

as Health, Primary Education as well as the construction and maintenance of Public Markets and Slaughter 

Houses.  

BMC is an organization having different departments, right from engineering depts. to health depts. 

Moreover, we have other dept. like education, market, fire brigade dept and other such departments where 

quite a good number of staff members are working.  

Brihanmumbai Municipal Corporation is supplying 4100 MLD water from various sources to Mumbai 

city. These sources are mainly Upper Vaitarna dam, Middle Vaitarna dam, Modak Sagar dam, Tansa & 

Bhatsa dams situated in O.C. Division. Water supply from these sources to Mumbai city is conveyed by 

means of underground water tunnels/various sizes mild steel water mains. These water trunk mains are 

mainly 2750 mm dia. Upper Vaitarna main, 2400 mm Dia Vaitarna Main, 2750 mm Dia Tansa Main, 3000 mm 

Dia Middle Vaitarna main, 3000 mm dia. Mumbai III Transmission Main, 2345 mm dia. Mumbai-II 

Transmission main & 2235 mm dia. Rising Mains respectively. 

. 
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E-TENDERING ONLINE SUBMISSION PROCESS 

1. Thee-Tendering process of BMC is enabled through NIC‟s Mahatender Portal 
https://mahatenders.gov.in/nicgep/app 

2. All the tender notices including e-Tender notices will be published on NIC’s Mahatender Portal
https://mahatenders.gov.in/nicgep/app 

3. All the information documents are published under the NIC’s Mahatender portal. 

4. All the interested vendors are required to be registered with NIC’s Mahatender portal for e-
Tendering process. Vendors not registered with NIC’s Mahatender portal can apply online by 
clicking the link online registration section of NIC’s Mahatender portal.  
“https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.%24WebRightMenu.
%24DirectLink&page=Home&service=direct&session=T” 

5. Manual offers sent by post/Fax or in person will not be accepted against e-tenders even if these 
are submitted on the Firm‟s letter head and received in time. All such manual offers shall be 
considered as invalid offers and shall be rejected summarily without any consideration. 

6. Please read the tender document carefully “Instructions and Articles of Agreement” for supply of 
general items. All documents that are required to be submitted as part of eligible & technical bid, 
need to be uploaded in the Packets provided for this purpose and commercial bid need to be 
filled online. 

7. This document (Instructions to vendors) and the 'Articles of Agreement' document which are 
available in the tender document make part of all tender documents unless stated otherwise in 
the tender document. 

8. Affixing of digital signature for the bid document while submitting the bid, shall be deemed to 
mean acceptance of the terms and conditions contained in the tender document as well as 
confirmation of the bid/bids offered by the vendor which shall include acceptance of special 
Directions/ terms and conditions if any, incorporated. 

9. All the documents and data submitted by vendors online shall be digitally signed. The system 
will prompt for digital signature certificate. It is mandatory for the vendors willing to participate in 
tender process to procure digital signature certificate of class-2/ class-3 and Company Type. 

10. Digital Signature Certificates: Vendors can procure digital signature certificate from any of the 
certifying authorities (CA) in India. However, for the convenience of the vendors, a team from 
one of the certifying authorities is made available to help them for obtaining digital Signature 
certificates. Interested vendors may approach helpdesk for details. 

11. The browser settings required for digitally signing the uploaded documents are listed in the Link 
“Site Compatibility” available on Mahatender Portal 

12. In order to participate in the tender process, the registered vendors need to follow the steps given 
in the section “Guidelines for hassle free Bid submission” and “Bidders Manual Kit-OpenSource 
Software Link” available on Mahatender portal 

  Open the e-Tendering application by clicking the link available in on
https://www.mahatenders.gov.in 
Make the Browser Settings as per the guidance available in “Site Compatibility” section. 
Carry out the necessary settings and root certificates installation as mentioned in the 
document. Vendors to note that the computer user should have administrative rights to the 
computer to be able to work with e-Tendering application. 
Login to the application with your credentials and follow the instructions given in the document 
“User Manual for Vendors- Bidding Process‟ which is available in the “For Partners” section of 
Mahatender Portal. 

Make payment of tender price online and download the tender document and other Relevant 
information documents. 
Pay EMD and other charges, where applicable, as per the instructions given in the Tender Notice
and/ or Tender Document. 
Upload the administrative & technical bid documents. System will prompt for digital signature
certificate while uploading the document. 
Ensure that documents are uploaded properly by downloading them after uploading. 
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Submitting the commercial bid by filling in the values on the screen. All the inputs given on this 
screen need to be digitally signed. 
The administrative, technical and commercial bids can be submitted only online on or before the
due date and due time mentioned for submission of bids. 
The bids can be modified till the end date and time for bid submission. However, if a new version 
of a document is to be uploaded, please ensure to delete the old version. 

Ensure that bid is submitted by ensuring that the “status” of the bid in the initial bids listing screen
is “Bid submitted”. 

13. Vendors should ensure to submit their bids well in advance before the due date and due time. 
Vendors trying to submit the bid at last moment just before due date and due time and failing to 
do so due to system problems at their end, internet problems, User Id locking problems etc. shall 
note that no complaints in this regard will be entertained. 

14. It is the responsibility of the vendors to maintain their computers, which are used for submitting 
their bids, free of viruses, all types of malwares etc. by installing appropriate anti-virus software 
and regularly updating the same with virus free signatures etc. Vendors should scan all the 
documents before uploading the same. 

15. The administrative, technical and commercial evaluation documents will be available for all the 
participating vendors after completion of the evaluation. 

16. Additional information can be availed by referring to FAQs in the e-Procurement section of 
Mahatender Portal 

17. For any help, in the e-Tendering process, can be availed by dialing help-desk number 022-
24811275 /76 (BMC IT Cell) from 10.30AM to 6.00PM on all working days of BMC. 

 Email support- Working hours 10.00 AM to 6.00 PM (Monday to Friday) Tele Support- Working 
hours 10.00 AM to 6.00 PM (Monday to Friday) 
NOTE- Support will not be available on Public Holiday & Saturday-Sunday 

 
SPECIALNOTE: 
 
          In order to participate in the tender process, the registered vendors need to follow the steps 
given in the section “Guidelines for hassle free Bid submission” and “Bidders Manual Kit – Open 
Source Software Link” available on Mahatender portal 
         For registration, enrolment for digital signature certificate & user manual, please refer to
respective links provided in e-tendering tab. The vendors can get digital signature from anyone 
of the Certifying Authorities (CA‟s) licensed by the Controller of Certifying Authorities namely
Safes crypt, IDRBT, National Informatics Centre, TCS, Customs, MTNL, GNFC and e-Mudhra. 
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INSTRUCTIONS TO APPLICANTS 

 

A) Scope of Application  

The Authority wishes to receive Applications for Qualification in order to select experienced 

and capable Applicants for the Bid Stage. 

The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) invites online e-tender on Item 

rate basis to appoint Contractor for the supply of “Purchase of tamper proof 200mm dia Kinetic Air 

Valves & 150mm dia, 200mm dia & 300mm dia. Sluice Valves for emergency & routine repairs-

maintenance of water mains under E.E.(Operations) in O.C. Division” from contractors of reputed, 

multidisciplinary engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private 

Limited Companies/ Public Limited Companies/Companies registered under the Indian companies 

act 2013 having eligibility / qualification criteria mentioned in the e-tender document will be 

allowed.  

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the following 

conditions of eligibility:  

B) Technical Capacity : The tenderer in their own name should have satisfactorily completed the 

work of similar nature in BMC / any State Govt. / Central Govt. / Semi Govt. / Public Sector 

Organizations during last seven years ending last day of month previous to the date of issue of 

tender as a prime contractor (or as a nominated sub-contractor, where the subcontract had 

involved similar nature of work as described in this bid document, provided further that all other 

qualification criteria are satisfied). A copy of work order along with its performance certificate duly 

signed by the officer not below the rank of Executive Engineer of the concerned organization shall 

be uploaded. The experience of successfully completed work as stated above during last seven 

(7) years ending last day of month previous to the date of issue of tender should be either of the 

following. 

1. Three similar completed works of similar nature each of value not less than the value 

equal to Rs.10,41,000.00 for each. 

OR 

2. Two similar completed works of similar nature each of value not less than the value 

equal to Rs. 12,14,500.00 for each. 

OR 

3. One similar completed works of similar nature of value equal and or not less than the 

value equal Rs. 17,35,000.00 

The value of completed works shall be brought to current costing level by enhancing the actual value of 

work at compound rate of 10 % per annum; calculated from the date of completion to last date of receipt 

of applications for tenders.  
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In case of ongoing works to be considered, the bidder must have received payment bills of 80% 

of the contract sum for the work/works executed last day of month previous to the one in which 

bids are invited.  

 The tenderer shall upload scanned copies of necessary satisfactory performance certificate along 

with the work order regarding works carried out as stated above. The certificate shall be issued by the 

competent authority of the organization complete with the details of Name of work, Contract Cost, Work 

Order No. & Date of completion, Contract Period & satisfactory completion remarks etc. as per the Post 

Qualification Criteria mentioned above. 

 As the estimated cost is excluding GST, the said values are also excluding GST. While 

submitting experience/ completion/ performance certificate contractor shall ensure that cost 

of work done shall be mentioned along with applicable GST. If GST is not mentioned, 18% 

GST will be deducted from the cost of work done. 

 

1.2 Financial capacity 

 Achieved a average annual financial turnover as certified by ‘Chartered Accountant’ minimum                       

Rs.10,41,000.00 in last three (3) financial years immediately preceding the Financial Year in which 

bids are invited.  

 To ascertain this, tenderer(s) shall furnish /upload the financial statement (Audited balance sheet) 

duly certified by Chartered Accountant.  

 The turnover can be enhanced by 10% every year to bring the present level.  

1.3. Similar Experience:  

For assessing the technical capacity of regular, routine and maintenance work; similar work shall 

mean, supply or SITC of Air valve/ sluice valve, Supply of spares of Air valve/ sluice valve, Supply 

or SITC of valves, Repairing, servicing & overhauling of valve in B.M.C. / Government / Semi 

Government or Public Sector Organization during last seven years ending last day of month 

previous to the one in which tenders are invited as a prime contractor (or as a nominated sub-

contractor, where the subcontract had involved similar nature of work as described in this bid 

document, provided further that all other qualification criteria are satisfied.)  

A copy of work order along with its performance certificate duly signed by the officer not 

below the rank of Executive Engineer of the concerned organization shall be uploaded.  

2. Bid Capacity: (Not applicable for this tender) 

The bid capacity of the prospective bidders will be calculated as under:  

Assessed Available Bid Capacity = (A* N* 2 - B)  
where,  

A = Maximum value of Civil Engineering works executed in any one year (year means financial year) 

during the last five years (updated to the price level of the financial year in which bids are 

received at a rate of 10% per year) taking into account the completed as well as works in 

progress.  

For reference,    
Turnover of 2019-20 x 1.61 
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Turnover of 2020-21 x 1.46 
Turnover of 2021-22 x 1.33 
Turnover of 2022-23 x 1.21 
Turnover of 2023-24 x 1.1 

 N = Number of years prescribed for completion of the Project/Works, excluding monsoon period, for 

which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening monsoon 0.33 

shall be added to N. (Consider N value as 0.99 for this work only) 

B = Value of existing commitments (only allotted works) on the last date of submission of bids as per 

bidding document and on-going works to be completed during the period of completion of the 

Project/Works for which these bids are being invited.  

Note: The statement showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be attached along with 

certificates duly signed by the Engineer-in Charge, not below the rank of an Executive Engineer or 

equivalent.  

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have:  

- made misleading or false representation in the forms, statements and attachments submitted in proof 

of the qualification requirements; and/or Record for poor performance such as abandoning the works, 

not properly completing the contract, inordinate delays in completion, litigation history, or financial 

failures etc. 

 
D) Equipment Capabilities as required for this work: (Not Applicable) 

For Regular and Routine works: The successful bidder will make the arrangements of the required 

equipment on the day of commencement or with respect to the progress of the work in phases, as per 

the instructions of site in charge. The successful bidder and, to that effect he will ensure commitment 

on an undertaking on Rs.500 stamp paper to be submitted along with the Bid in Packet B. However, 

this condition in no way shall dilute the respective condition in Registration Rules of BMC. 

 
E) Technical Personnel : (Not Applicable) 

Technical Staff as required for this work shall be as follows:- 
 

Requirement of Technical Staff Qualification / Minimum similar Experience 
(Years) Post Number 

Principal Technical Representative 

1 

B.E.(Mech) with min. 2 years experience  

OR OR 

Project/Site Engineer/ Billing Engineer D.M.E. with min. 5 years experience. 

 

F) Time Period For Supply: 

The Material should be delivered within 03 (Three) month of time from the date of award of contract. 

The time allowed for carrying out the work as entered in the Tender shall be strictly observed by the 

Contractor and shall be reckoned from the date on which the Letter of Acceptance is given to the 

Contractor. The work shall throughout the stipulated period of the Contract be proceeded with all due 

diligence as time being deemed to be the essence of the contract on the part of the Contractor. On 
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failing to do so, the Contractor shall pay as compensation an amount which shall be governed as per 

Clause - 8(e) of  

Standard General Conditions of Contract. The Contractor should complete the work as per phase 

given below : 

¼ of the work in        ..  ¼ of the time  

½ of the work in       ..    ½ of the time 

 ¾ of the work in     ..     ¾ of the time 

 Full of the work in   ..    Full of the time  

Full work of supply should be completed in 03 month including monsoon. 

The program for completion of work shall be a part of the Contract Document in the form of Bar 

Chart/GANTT Chart. The Contractor is supposed to carry out the work and keep the progress as per 

Bar Chart/GANTT Chart. The Contractor shall complete the work as per the Schedule given in the 

Contract and the program submitted by the Contractor.  

G. Contract Execution 

All required documents for execution of the contract shall be submitted within 30 days from the 

date of issue of letter of acceptance. If the documents are not submitted within the stipulated time, a 

penalty of Rs 5000/- per day will be applicable to the contractor. All contract documents need to be duly 

affixed with stamp duty properly signed along with evidence/proof of payment of security/contract 

deposit/ within 30 days from the date of letter of acceptance received by him. 

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from the date of 

issue of Letter of Acceptance, the Tender / Contract already accepted shall be considered as cancelled 

and legal steps be taken against the contractor for recovery of the amounts.  

I. The amount of Security Deposit retained by the BMC shall be released after expiry of period up to 

which the contractor has agreed to maintain the work in good order is over. In the event of the 

contractor failing or neglecting to complete the rectification work within the period up to which the 

contractor has agreed to maintain the work in good order, the amount of security deposit retained by 

BMC shall be adjusted towards the excess cost incurred by the Department on rectification work.  

J. Action when whole of security deposit is forfeited: In any case in which under any Clause of this 

contract, the contractor shall have rendered himself liable to pay compensation amounting to the whole 

of this security deposit whether paid in one sum or deducted by installments or in the case of 

abandonment of the work owning to serious illness or death of the contractor or any other cause, the 

Engineer on behalf of the Municipal Commissioner shall have power to adopt any of the following 

process, as he may deem best suited to the interest of BMC - (a) To rescind the contract (for which 

recession notice in writing to the contractor under the head of Executive Engineer shall be conclusive 

evidence) and in that case, the security deposit of the contract shall stand forfeited and be absolutely at 

the disposal of BMC. (b) To carry out the work or any part of the work departmentally debiting the 

contractor with the cost of the work, expenditure incurred on tools and plant, and charges on additional 

supervisory staff including the cost of work-charged establishment employed for getting the un-

executed part of the work completed and crediting him with the value of the work done departmentally 

in all respects in the same manner and at the same rates as if it had been carried out by the contractor 

under the terms of his contract. The certificate of the Executive Engineer as to the costs and other 

allied expenses so incurred and as to the value of the work so done departmentally shall be final and 
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conclusive against the contractor. (c) To order that the work of the contractor be measured up and to 

take such part thereof as shall be un-executed out of his hands, and to give it to another contractor to 

complete, in which case all expenses incurred on advertisement for fixing a new contracting   agency, 

additional supervisory staff including the cost of work charged establishment and the cost of the work 

executed by the new contract agency will be debited to the contractor and the value of the work done 

or executed through the new contractor shall be credited to the contractor in all respects and in the 

same manner and at the same rates as if it had been carried out by the contractor under the terms of 

his contract. The certificate of the Executive Engineer as to all the cost of the work and other expenses 

incurred as aforesaid for or in getting the un-executed work done by the new contractor and as to the 

value of the work so done shall be final and conclusive against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be 

entitled to recover or be paid any sum for any work therefor actually performed by him under this 

contract unless and until the Executive Engineer shall have certified in writing the performance of such 

work and the amount payable to him in respect thereof and he shall only be entitled to be paid the 

amount so certified. In the event of either of the courses referred to in Clause (b) or (c) being adopted 

and the cost of the work executed departmentally or through a new contractor and other allied 

expenses exceeding the value of such work credited to the contractors amount of excess shall be 

deducted from any money due to the contractor, by BMC under the contract or otherwise, howsoever, 

or from his security deposit or the sale proceeds thereof provided, however, the contractor shall have 

no claim against BMC even if the certified value of the work done departmentally or through a new 

contractor exceeds the certified cost of such work and allied expenses, provided always that whichever 

of the three courses mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, the 

contractor shall have no claim to compensation for any loss sustained by him by reason of his having 

purchase or procured any materials or entered in to any engagements or made any advance on 

account of or with a view to the execution of the work or the performance of the contract.  
 

K. Contract may be rescinded and security deposit forfeited for bribing a public officer or if 

contractor becomes insolvent  

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or 

commence any proceeding to get himself adjudicated and insolvent or make any composition with his 

creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary 

or otherwise, shall either directly or indirectly be given promised or offered by the contractor or any of 

his servants or agents through any public officer, or person in the employ of BMC/Govt. in any way 

relating to his office or employment, or if any such officer or person shall become in any way directly or 

indirectly interested in the contract the Engineer In-charge may thereupon, by notice in writing rescind 

the contract and the Security Deposit of the Contractor shall thereupon stand forfeited and be 

absolutely at the disposal of BMC and the same consequences shall ensure as if the contract had been 

rescinded under above clause J hereof; and in addition the contractor shall not be entitled to recover or 

be paid for any work therefore actually performed under the contract. 
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Submission of Tenders 

PACKET – A 

 

The Packet ‘A’ shall contain scanned certified copies of the following documents Scrutiny of this 

packet will be done strictly with reference to only the scanned copies of Documents uploaded online in 

packet ‘A’  

i) In case of registered contractors, Valid Registration Certificate. 

ii) Valid Bank Solvency Certificate of Minimum Solvency amount as governed by Registration 

Rules in force for respective Class of Contractor for M&E works.  

iii) A document in support of Registration under ‘GST’ Act.  

iv) Certified copies of valid 'PAN’ documents and photographs of the individuals, owners, Karta of 

Hindu undivided Family, firms, private limited companies, registered co-operative societies, 

partners of partnership firms and at least two Directors, if number of Directors are more than two 

in case of Private Limited Companies, as the case may be. However, in case of Public limited 

companies, Semi Government Undertakings, Government Undertakings, no 'PAN’ documents 

will be insisted. 

v) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant 

(Treasury) of BMC.  

vi) The Register power of attorney shall be submitted in the name of person who is submitting the 

bid. 

vii) The bidder shall pay EMD/Bid Security through payment gateways of GOM on URL 

https://mahatenders.gov.in. The Bidder shall upload the scanned copy of online paid EMD along 

with the Bid Submission in Packet A. Any bid not submitted by an acceptable Bid security shall 

be rejected by the employer as non-responsive. 

viii) All the bidders who have participated in the tendering process shall pay the applicable Tender 

fee online through payment gateways of GoM on http://www.mahatenders.gov.in. The Bidder 

shall upload the scanned copy of online paid Tender Fee along with the Bid Submission in 

Packet A. 

ix) The bidders shall categorically provide their Email-ID and Vendor no. in packet ‘A’.  

NOTE:  

i) If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D shall 

be forfeited. 

ii) If it is found that the tenderer has not submitted required curable documents in Packet “A” 

then, the shortfalls will be communicated to the tenderer through e-mail only and compliance 

required to be made within a time period of three working days otherwise they will be treated 

as non-responsive. 
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PACKET – B 

The Packet ‘B’ shall contain scanned certified copies of the following documents –  

i) The list of similar type of works as stated in this bid document, successfully completed during 

the last Seven years in prescribed proforma, in the role of prime contractor. Information 

furnished in the prescribed proforma (Proforma–I) shall be supported by the certificate duly self-

attested. Documents stating that it has successfully completed during the last Seven years at 

least one contract of similar works as stated in this bid document.  

ii) Annual financial turnover for the preceding three financial years (FY2024-25, FY2023-24, 

FY2022-23) as certified by Chartered Accountant preceding the Financial Year in which bids 

are invited. Copies of Applicants duly audited balance sheet and profit and loss account 

for the preceding three financial years preceding the Financial Year in which bids are 

invited. (Proforma – II) 

iii) Documents stating that, it has access to or has available liquid assets, unencumbered assets, 

lines of credit and other financial means (independent of any contractual advance payment) 

sufficient to meet the construction cash flow requirements for the subject contract in the event 

of stoppage, start-up, or other delay in payment, of the minimum 15% of the cost of the work 

tendered for, net of the tenderer's commitment of other contracts (Certificate from Bankers / 

C.A./Financial Institution shall be accepted as a evidence).(Not Applicable) 

iv) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole responsibility 

to arrange the required machineries either owned/on lease or hire basis, at site before start of 

the work. (Not Applicable) 

The successful bidder shall make the arrangements of the required equipment on the day 

of commencement or with respect to the progress of the work in phases, as per the instructions 

of site in charge. To that effect, the bidder will ensure commitment on an undertaking on 

Rs.500 stamp paper to be submitted along with the Bid in Packet B. However, this condition in 

no way shall dilute the respective condition in Registration Rules of BMC.  

v) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work orders & 

attested copies of percentage of works completed or part thereof. 

vi) All the undertaking on Rs.500/- stamp paper as per the proforma in the e-tender.  

vii) Undertaking on Rs.500/- stamp paper stating that tenderer is conversant to all site situations 

and difficulties and has inspected the site personally and accordingly bid is submitted. 

viii) Affidavit / Undertakings / Annexures/ Proforma as per the enclosed formats. 

ix) Information on litigation history in which tenderer involved for last five years from the date of 

submission of bid as per directions given in the circular u/no. MGC/F/6565 dtd. 25.09.2018.  

x) Statement showing assessed available Bid Capacity. (Not applicable) 

xi) The undertaking on Rs.500/- stamp paper as per the proforma annexed in Annexure ‘B’ & ‘C’  

xii) All the filled Proformas applicable for this tender with sign & stamp of the bidder. (Proforma I, II, 

III, IV, VI-A and VI-B). 

Note: - 

i. The Electrical / Mechanical work shall be got carried out by the civil contractors through the contractors 
registered with BMC. In class ‘AA’ in Electrical Category. Information about the registered contractors 
shall be obtained from the office of the Ch.E. (M&E)/ E.E. (Monitoring & Registration Cell). Attested 
scanned copy of the valid registration certificate in Electrical Category shall be uploaded with the 
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tender along with the undertaking from the registered Electrical Contractor stating his willingness to 
carry out the tender work. (Not applicable for this tender) 

ii). The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the tenderer 
has more than 10 employees /persons on his establishment (in case of production by use of energy) 
and 20 employees/persons on his establishment (in case of production without use of energy) to BMC 
as and when demanded. In case of less employees/persons mentioned above then the successful 
bidder has to submit an undertaking to that effect on Rs. 200 stamp paper as per circular u/no. 
CA/FRD/I/65 of 30.03.2013.  

iii) The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952, if 
tenderer has more than 20 employees/persons on his establishment, to BMC as and when demanded. 
In case if the successful bidder has less employees/persons mentioned above then the successful 
bidder has to submit an undertaking to that effect on Rs. 200 stamp paper as per circular u/no. 
CA/FRD/I/44 of 04.01.2013. 

Note:   i) The bidders who have participated in the tendering process shall pay the applicable 

scrutiny fee after opening of packet ‘A’ & ‘B’ but before the scheduled date of opening 

of packet ‘C’, after receipt of intimation in this respect from department. (Refer Circular 

no. CA/FRG/03 dtd. 11.05.2023 and CA/FRG/10 dtd. 19.10.2023) 

ii) If the tenderer(s) withdraw tender offer during the tender validity period, his entire 

E.M.D shall be forfeited. 

iii) If it is found that the tenderer has not submitted required documents in Packet ‘A’ / ‘B’ 

then, the shortfalls will be communicated to the tenderer through e-mail only and 

compliance required to be made within a time period of three working days otherwise 

they will be treated as non-responsive. 

iv) Maximum 5 shortfalls of curable defects shall be allowed and in case, curable defects 

are not compiled by bidder within given time period, the bidder shall be treated as 

‘Non-Responsive’ & such cases will be informed to Registration and Monitoring Cell. 

Such non-submission of documents will be considered as ‘Intentional Avoidance’ and 

if three or more cases in 12 months are reported, shall be viewed seriously and 

disciplinary action against the defaulters such as banning/de-registration, etc. will be 

taken by Registration Cell with due approval of the concerned AMC. 

v)  If the bidder is found non-responsive after scrutiny of Packet ‘A’ / ‘B’ in such 

circumstances, the bidder will be made Non-Responsive and Financial Packet ‘C’ of 

Non-Responsive bidder will not be opened. However, there will not be any forfeiture of 

EMD. 

vi) For non-curable defects, the bid will be liable for rejection without any intimation and 

the bidder will be made Non-Responsive and Financial Packet ‘C’ of such Non-

Responsive bidder will not be opened. However, there will not be any forfeiture of EMD. 
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PACKET – C 

   Online tender filled in either percentage plus or minus (above or below), or at par. (There is 

no separate provision to quote % in physical form, this is a part in Header Data of online Tendering). 

For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via Details and quotes 

his percentage variation figures. (If entered ‘0’ it will be treated as ‘at par’. By default, the value is 

zero only). 

Note: 1) In case of rebate/premium of 15% and above as quoted by the tenderer, the rate 

analysis of major items shall be submitted by L1 and L2 bidder after demand 

notification by email to bidders by Dy. H.E. (Operations) / E.E.(Operations) / concerned 

head. The format for rate analysis is annexed at Annexure D. 

 

Bidder shall submit the price bid in packet C by filling the values on the screen (base rate). All          

rates quoted shall be inclusive of all taxes & duties. 
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Scrutiny Fees  

(As per applicable circular in force at that time) 

  the bidders who have participated in the tendering process shall pay the applicable Tender 
fee online through payment gateways of GoM on http://www.mahatenders.gov.in. The Bidder shall 
upload the scanned copy of online paid Tender Fee along with the Bid Submission in Packet A.  
(Refer Circular no. CA/FRG/15 dtd.20.03.2026) 

Sr. No. Estimated cost (in Rs.) Scrutiny fees (in Rs.) 

1 Upto Rs.3,00,000/- Rs.400/- + 18% GST 

2 Rs.3,00,001/- to Rs.5,00,000/- Rs.800/- + 18% GST 

3 Rs.5,00,001/- to Rs.10,00,000/- Rs.1600/- + 18% GST 

4 Rs.10,00,001/- to Rs.25,00,000/- Rs.3993/- + 18% GST 

5 Rs.25,00,001/- to Rs.50,00,000/- Rs.7986/- + 18% GST 

6 Rs.50,00,001/- to Rs.1,00,00,000/- Rs.15972/- + 18% GST 

7 Rs.1,00,00,001/- to Rs.25,00,00,000/- Rs.19965/- + 18% GST 

8 Above Rs.25,00,00,001/- Rs.33275/- + 18% GST 
 

Tax 

Provisions incorporated in circulars under no. Ĥ.ल.े/ͪवƣ/Ĥकãप/शहर/17 dtd. 06.09.2017, 

Ĥ.ल.े/ͪवƣ/Ĥकãप/शहर/19 dtd.15.09.2017 and Ĥ.ल.े/ͪवƣ/Ĥकãप/28 Dtd.28.03.2023 are attached herewith in 

the Draft Tender.(Circular)  

The Welfare cess as applicable as per the government resolution under 
B.C.A./2009/No.108/Kamgar 7-A, Mantralaya Mumbai 32 dated 17.06.2010 shall be recovered from the 
contractor’s bill. 

The tenderer shall quote inclusive of all taxes other than GST (excluding GST), levies/cess etc. 
as applicable at the time of bid submission. GST as applicable shall be paid separately on submission 
of bids/ invoice  

Input tax credit of GST as available with the bidder will not be claim separately by BMC. However, 
while quoting the rates benefit of Input Tax Credit or Exemptions shall be passed on to the BMC by way 
of equivalent reduction in quoted price. 

 

IRREVOCABLE UNDERTAKING 

ANNEXURE-E 

 
The Lowest bidder have to submit Irrevocable undertaking (Annexure-A(I)) as per CA finance circular U/No. 

CA/Fin/Project/19 dtd 15.09.2017 after opening of C-Packet on Rs. 500 stamp paper. The same will be 

communicated to the contractor through email. The documents shall be certified by the Gazette Officer or 

Notarized by the Notary, appointed by the Government of Maharashtra. 
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1. Mode of Payment of EMD:- 

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in the Bid Data 

Sheet. This bid security shall be in favour of the authority mentioned in the Bid Data Sheet and shall be 

valid till the validity of the bid. 

 While submitting duly filled tender document on mahatender, a tenderer needs to pay the entire amount 

of EMD through payment gateways of GoM on URL https://mahatenders.gov.in. The bidder shall upload 

scan copy of online paid EMD along with the bid submission in packet ‘A’. 

 Any bid not submitted by an acceptable Bid security shall be rejected by the employer as non-

responsive. 

2. If Non-responsive:- 

If the bidder is found non-responsive after scrutiny of packet A/B, in such circumstances, the bidder 

will be made non-responsive and financial packet ‘C’ of non-responsive bidder will be not be 

opened. However, there will not be any forfeiture of EMD. 

3. Shortfalls:- 

1) Maximum 5 shortfalls of curable defects shall be allowed and in case, curable defects are not compiled 

by bidder within given time period, the bidder shall be treated as ‘Non-responsive’ & such cases will be 

informed to Registration and Monitoring Cell. Such non-submission of documents will be considered as 

‘Intentional Avoidance’ and if three or more cases in 12 months are reported, shall be viewed seriously and 

disciplinary action against the defaulters such as banning/de-registration, etc. shall be taken by the 

registration cell with due approval of the concerned AMC. 

2.  No rejections and forfeiture shall be done in case of curable defects. For non-curable defects, bid will 
be liable for rejection.   

Refund of EMD:- 

  Except successful bidder all other unsuccessful bidder’s 100% EMD paid online will be refunded 

automatically. 

  The Bid Security of the successful Bidder will be discharged when the Bidder has signed the Agreement 

and/or furnished the required Security Deposits as elaborated in Standard Bid Document. 

 In case, the successful bidder becomes non responsive or successful bidder withdraws the bid or is 

unwilling to extend the bid validity period, in such circumstances, if L-2 bidder is agreeable to extend the bid 

validity period and ready to deposit the requisite amount of bid security/ EMD and ASD to the department 

within the stipulated time period i.e. 15 days, The department will process further as per normal procedure. 

 The Bid Security may be forfeited: 

a) If the Bidder withdraws the Bid after bid opening (opening of technical qualification part of the bid during 
the period of Bid validity. 

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

i. sign the Agreement; and/or 

                 ii. Furnish the required Security Deposits. 

c) Penalty for non-registration within 3 months. 
 

Note:  

i) Curable Defect shall mean shortfalls in submission such as:  

a. Non-submission of following documents,  

i. Valid Registration Certificate  

ii. Valid Bank Solvency  

iii. GST Registration Certificate  

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc  
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v. Partnership Deed and any other documents  

vi. Undertakings & Proformas as mentioned in the tender document.  

vii. Wrong calculation of Bid Capacity. 

vii. Information on Litigation history. 

 

ii) Non-curable Defect shall mean  

a. In-adequate submission of EMD/ASD amount.  

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as 

stipulated in the tender.  

c. No proper submission of experience certificates and other documents, etc.  

 

BID VALIDITY 

 Bids shall remain valid for a period of not less than one eighty (180) days after the deadline 

date for bid submission specified in Bid Data Sheet. A bid valid for a shorter period shall be 

rejected by the Employer as non-responsive.  

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that 

the bidders may extend the period of validity for a specified additional period. The request and the 

bidders’ responses shall be made in writing or by cable. A bidder may refuse the request without 

forfeiting his Bid Security. A bidder agreeing to the request will not be required or permitted to modify 

his bid, but will be required to extend the validity of his bid security for a period of the extension.  

 

DEFECT LIABILITY PERIOD  

 The Contractor is expected to carry out the construction work in Workmen like manner so as to meet 

the requirement and specification for the project. It is expected that the Workmanship and materials 

will be reasonably fit for the purpose for which they are required.  

 Defects or defective work is where standard and quality of workmanship and materials as specified in 

the contract is deficient. Defect is defined as a failure of the completed project to satisfy the express 

or implied quality or quantity obligations of the construction contract. Defective construction works are 

as the works which fail short of complying with the express descriptions or requirements of the 

contract, especially any drawings or specifications with any implied terms and conditions as to its 

quality, workmanship, durability, aesthetic, performance or design. Defects in construction projects 

are attributable to various reasons.  

 Some of the defects are structural defects results in cracks or collapse of faulty defective plumbing, 

inadequate or faulty drainage system, inadequate or faulty ventilation, cooling or heating systems, 

inadequate fire systems etc. The defects could be various on accounts of different reasons for variety 

of the projects.  

 The Engineering In charge/Project Officer shall issue the practical completion certificate for the 

project. During the Defect Liability Period which commences on completion of the work, the 

Engineering In charge shall inform or the contractor is expected to be informed of any defective works 

by the Employer’s representative of the defects and make good at contractor’s cost with an intention 

of giving opportunity to the contractor of making good the defects appeared during that period. It is 

the contractor’s obligation under the contract to rectify the defects that appear during Defect Liability 
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Period and the contractor shall within a reasonable time after receipt of such instructions comply with 

the same at his own cost. The Engineering In charge/Project Officer shall issue a certificate to that 

effect and completion of making good defects shall be deemed for all the purpose of this contract to 

have taken place on the day named in such defect liability certificate.  

 If defective work or workmanship or design have been knowingly covered-up or conceived so as to 

constitute fraud, commencement of the Defect Liability Period may be delayed. The decided period 

may be delayed until discover actually occurs on at least the defect could have been discovered with 

reasonable diligence, whichever is earlier.  

 The DLP shall be of 03 years. 

 Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects before the end 

of the Defects Liability Period, which begins at. The Defects Liability Period shall be extended for as 

long as Defects remain to be corrected. Every time notice of Defect/Defects is given, the Contractor 

shall correct the notified Defect/Defects within the duration of time specified by the Engineer’s notice. 

The Engineer may issue notice to the Contractor to carry out removal of defects or deficiencies, if 

any, noticed in his inspection, or brought to his notice. The Contractor shall remove the defects and 

deficiencies within the period specified in the notice and submit to the Engineer a compliance report.  

 It is the Completion Stage when the contractor has completed all of the works and fixed all of the 

defects that were on the list of issue by Engineer-in-charge. When this happens, the engineer must 

issue a ‘Certificate of Completion’. On the issue of ‘Certificate of Completion’, the ‘Defect Liability 

Period ‘starts. The contractor also must issue a ‘Certificate statement’ as an acknowledgment to the 

engineer not later than 14 days after the ‘Certificate of Completion’ has been issued. During the 

‘Defect Liability Period’, the contractor has to obey all written instructions from the engineer to 

carryout repairs and fix any defects which appear in the Permanent Works. If the contractor does not, 

due to his own faults finish the repair works or fix the defects by the end of ‘Defect Liability Period’, 

the ‘Defect Liability Period’ will continue until all works instructed by engineer is done.  
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SECURITY DEPOSIT AND PERFOMANCE GUARANTEE 

 

A. Security Deposit  

The security deposit shall mean and comprise of  

I)  Contract Deposit and  

II)  Retention Money.  

I)  Contract Deposit – The successful tenderer, here after referred to as the contractor shall pay 

an amount equal to two (2) percent of the contract sum shall be paid within thirty days from the 

date of issue of letter of acceptance. The said contract deposit shall be paid in the form of 

Demand Draft (D.D) only. 

  II)   Retention Money – (Not Applicable) 

The retention money equal to 15.00% (Fifteen percent) of the Contract Sum will be recovered 

from the contractors every bill i.e. interim / running / final bill. 
 

B. Additional Security Deposit: (Not Applicable) 
 

Rebate Quoted by contractor ASD Applicable 

Up to 12% Rebate No ASD 

Rebate above 12.00 % on estimated 
cost 

At 2.00 % of estimated cost for each % rebate & part 
thereof, in D.D. only. 

  

No additional security deposit will be applicable up to 12 % rebate. For rebate above 12% on 

estimated cost 2% of estimated cost for each % rebate & part thereof, in D.D. only. 

The bidders shall submit the ASD as applicable in the form of Demand Draft, which is to be 

submitted during office hours minimum one day before opening of packet 'C' to respective Head 

Clerk (Expenditure) of the Engineer in-charge of the HE Division in sealed envelope. If A.S.D. is 

not applicable then the bidders shall submit sealed envelope mentioning on their letter head 'ASD 

is not applicable'. 

If the bidders fail to submit the sealed envelope as mentioned above at least one day before 

scheduled date of opening of Packet 'C' within office hours then the EMD of the respective 

bidders will be forfeited and the company with their Directors/ Partners and other companies with 

the said directors / Partner will be further debarred from any tendering process for the period of at 

least 2 years. 

C. Performance Guarantee :- (Not Applicable) 

The successful tender, here after referred to as the contractor shall pay in the form of 

“Performance Guarantee” at different rates for different slabs as stated below:  
 

Offer PG applicable % 

For premium, at par and 

rebate 0 to 12% 

PG   =     0.92% x contract sum  

         applicable for rebate of 12%  

For rebate of 12.01% and 

more 

 

P.G. = {0.92% x contract sum applicable for rebate of 12%} +             

           (X) x contract sum.  

Where, X= percentage rebate quoted more than 12%  
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Note: Contract sum shall mean amount after application of rebate/premium as quoted by the 

contractor with contingencies only and excluding price variation. 

The PG shall be paid in one the following forms. 

I)  Cash (In case guarantee amount is less than Rs.10,000/- 

II)  Demand Draft (In case guarantee amount is less than Rs.1,00,000/-) 

III)  Government securities 

IV)  Fixed Deposit Receipts (FDR) of a Schedule Bank. 

V)  An electronically issued irrevocable bank guarantee bond of any Schedule bank or in 

the prescribed form given in Annexure. 

Performance Guarantee is applicable over and above the clause of Security Deposit. 

Performance Guarantee will have to be paid & shall be valid till the defect liability period or finalization 

of final bill whichever is later. 

This deposit will be allowed in the form of I to V as mentioned above and shall be paid within 

15 days after receipt of Letter of Acceptance. 

Note: Following exceptions shall be adopted for ‘Demolition Tenders’:  

• Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PG of 10% of 
contract sum be taken from the successful bidder on award of contract only.  

• BMC departments shall ensure to incorporate specific condition regarding above in bid document and 
e-tender notice.  

D. Refund of Security Deposit 

I.  Refund of Contract Deposit  

The Contract Deposit shall be released within 30 days after completion of third year of DLP 

(in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 

years DLP) subject to no recoveries are pending against the said work, provided that the 

Engineer is satisfied that there is no demand outstanding against the Contractor. No claim 

shall be made against the Balance Contract Deposit after the issue of Defects Liability 

Certificate. 

II.  Refund of Retention Money (Not Applicable) 

The Retention Money will be refunded after completion of defect liability period and after 

issue of "Defect Liability Certificate" (in case of 1 or 3 or 5 years DLP) provided that the 

Engineer is satisfied that there is no demand outstanding against the Contractor. In the event 

of different Defects Liability Periods have been specified or become applicable to different 

sections or parts of the Permanent Works, the said money will be released within 30 days on 

expiration of such Defects Liability Periods. In the event the Engineer issues a Taking-over 

Certificate for a section or part of the Permanent Works, only such proposition thereof as the 

Engineer determines (having regard to the relative value of such section or part of the Works) 

shall be considered by the Engineer for payment to the Contractor. 

III.  Refund of Additional Security Deposit. (Not Applicable) 

One-half (50%) of the additional security deposited (ASD) shall be released after the 

completion of 50% financial progress of the work. 
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The balance ASD shall be released within 30 days of issue of ‘Certificate of Completion’ with 

respect to the whole of the work. In the event the Engineer issues Taking – Over Certificate 

for a section or a part of the permanent works, only such propositions thereof as the Engineer 

determines (having regard to the relative value of such section or part of the works shall be 

considered by the Engineer for Refund of ASD to the contractor. 

IV.  Refund of Performance Guarantee. (Not Applicable) 

The Deposit on account of performance guarantee shall be released within 30 days of 

completion of Defects Liability Certificate subject finalization of final bill whichever is later and 

no recoveries are pending against the said work, provided that the Engineer is satisfied that 

there is no demand outstanding against the Contractor. 

 Summary of time of Refund of deposit is tabulated as follows:  

 Time of Refund for works having 1 or 2 or 3 years DLP: 
 

Deposits refunded after 

completion of 50% financial 

progress 

 

Deposits refunded after 

completion of work 

After Completion of DLP 

(i.e. 1 or 2 or 3 years) 

50% ASD Balance 50% ASD RM + CD + PG 

Time of Refund for works having 5 years DLP : 

 
Deposits refunded 

after completion of 

50% financial 

progress 

 

Deposits refunded 

after completion of 

work 

After 3 years of DLP  

(i.e.3 years) 

After Completion of 

DLP 

(i.e.5 years) 

50% ASD Balance 50% ASD CD RM + PG 

*Note:  

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract and 

clubbing of various contracts of the said contractor will not be allowed. In case of obtaining Bank 

Guarantee, it is necessary to mention that the same shall be valid further 6 months from the 

completion of defect liability period/ warranty period.  

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the stipulated 

time period in the tender & in case of its expiry it will attract penalization.  

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on 

behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of foreign 

banks operating under Reserve Bank of India regulations located in Mumbai upto Virar & Kalyan. 

List of approved Banks is appended at the end of Instructions to Bidders (ITB). The Bank 

Guarantee issued by branches of approved Banks beyond Kalyan and Virar can be accepted 

only if the said Bank Guarantee is countersigned by the Manager of a Regional Branch of the 

same bank within the Mumbai City Limit categorically endorsing thereon that the said Bank 

Guarantee is binding on the endorsing Branch of the Bank or the Bank itself within Mumbai Limits 

and is liable to be enforced against the said Branch of the Bank or the bank itself in case of 
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default by the Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be renewed 

as and when required and/or directed from time to time until the Contractor has executed and 

completed the works and remedied any defects therein.  

 

E.      Legal + Stationary Charges: (As per applicable circular in force at that time)  

Successful tender shall pay the Legal Charges + Stationary charges as per Circular                                        

no. 26206 dt.  31.08.2023  

Contract Value Legal and Stationary Charges 

Up to Rs.50,000/- NIL 

Rs.50,001/- to 1,00,00,000//- 

0.10% of the contract price (rounded to the nearest 

hundredth) plus 18% GST (minimum Rs.1000/- plus GST 

and maximum Rs.10000/- plus GST)  

Rs.1,00,00,001/- to 10,00,00,000/- 

For contract amounts exceeding ₹1,00,00,000/-, an 

additional ₹10,000/- up to ₹1,00,00,000/- will incur a 

0.05% rate (compared to the subsequent slab). Goods 

and services exceeding ₹10,000,000 will have an 18% 

rate. 

Rs.10,00,00,001/- onwards 

For contract amounts up to ₹10,00,00,000/-, an additional 

₹55,000/- beyond ₹10,00,00,000/- will incur a 0.01% rate 

(compared to the subsequent slab). Goods and services 

exceeding ₹10,000,000 will have an 18% rate 

 

The tenderers are requested to note that stationary charges as given in the table above will be 

recovered from the successful tenderer for supply of requisite prescribed forms for preparing 

certificate bills in respect of the work. 

 

F.  Stamp Duty: (As per applicable circular in force at that time)  

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

a) As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is 

payable for “works contract” that is to say, a contract for works and labour or services 

involving transfer of property in goods (whether as goods or in some other form) in its 

execution and includes a sub-contract, as under  

1 Upto Rs.5 Lakhs Rs.500 

2 Above Rs.5 Lakhs upto Rs.10 Lakhs. Rs.500 + 0.3% on the amount above  Rs. 5 Lakhs 

Max.Rs.25 Lakhs 

3 Above Rs. 10 Lakhs Rs.500 + 0.3% on the amount above  Rs. 5 Lakhs 

Max.Rs.25 Lakhs 

ii.  The successful bidder shall enter into a contract agreement with B.M.C. within 30 days from 

the date of issue of Work Order and the same should be adjudicated for payment of Stamp 

Duty by the successful bidder. 

iii.  Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the 

documents executed in Mumbai City & Mumbai Suburban District be recovered from the 
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concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by 

two separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai” 

within 15 days from intimation thereof. 

iv.  All legal charges and incidental expenses in this respect shall be borne and paid by the                   

successful tenderer. 
 

Note: The stamp duty is acceptable in the form of Stamp, Bond, and Franking, e- Stamp, MTR 6 

& E- SBTR. The stamp duty payable in the form of e-Stamp, MTR 6 & E-SBTR should be 

defaced by the accepting authority. As per article 54 read with 40(b) of stamp duty act, 

stamp duty of 0.5% will be applicable to all bank guarantee submitted and also which are 

required to be renewed after expiry of time period. 

 

IMPORTANT DIRECTIONS 

1.  All the information uploaded shall be supported by the corroborative documents in absence of 

which the information uploaded will be considered as baseless and not accepted for qualification 

criteria. All the documents shall be uploaded with proper pagination. The page No. shall be 

properly mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with proper indexing etc. The 

Bidder shall be fully responsible for the correctness of the information uploaded by him. 

2.  Applicants/Bidders shall refer www.mahatenders.gov.in for ‘Bidders Manual Kit’ - Open Source 

Software Link. The detail guidelines for creation and submission of bid are available in the 

referred document. 

Any queries or request for additional information concerning this TENDER shall be 

submitted by   e-mail to ee01operations.he@mcgm.gov.in The subject shall clearly bear the 

following identification/ title: Queries/ Request for Additional Information: TENDER for 

“Purchase of tamper proof 200mm dia Kinetic Air Valves & 150mm dia, 200mm dia & 

300mm dia. Sluice Valves for emergency & routine repairs-maintenance of water 

mains under E.E.(Operations) in O.C. Division. 

3.  In case of Equal rates of lowest bidders (L1), the allotment of work shall be done by giving  48 

hrs (2 working days) from the day of opening of packet C on same BID-Document number for 

re-quoting and such development needs to done. Till such development is made; ‘Sealed 

Bids’ shall be called from the bidders quoting the same rates i.e. L1. 

In case of equal rates of lowest bidders is obtained even after re-quoting, then the successful 

bidder will be decided by lottery system by Hydraulic Engineer. 

4. The Municipal commissioner does not bind himself to accept the lowest or any quotation and 

reserved the right to select one or more items of the tender without reference of other items of 

the tender and tenderer will be required to supply any item or items so selected at the rates 

quoted.  
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              SECTION 7 

SCOPE OF WORK  
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Scope of Work 

 
Brihanmumbai Municipal Corporation is supplying 4100 MLD water from various sources to Mumbai 

city. These sources are mainly Upper Vaitarna dam, Middle Vaitarna dam, Modak Sagar dam, Tansa & 

Bhatsa dams situated in O.C. Division. Water supply from these sources to Mumbai city is conveyed by 

means of underground water tunnels/various sizes mild steel water mains. These water trunk mains are 

mainly 2750 mm dia. Upper Vaitarna main, 2400 mm Dia Vaitarna Main, 2750 mm Dia Tansa Main, 3000 mm 

Dia Middle Vaitarna main, 3000 mm dia. Mumbai III Transmission Main, 2345 mm dia. Mumbai-II 

Transmission main & 2235 mm dia. Rising Mains respectively. 

 The successful contractor shall supply all the valves in Majiwada Chowki at Thane west under 

Transmission mains in O.C. Division.  

 The successful bidder shall bear all the charges towards transportation, toll or any other charges 

levied by govt. or semi govt. organization All the general conditions mentioned in the tender 

document are applicable. 

 Bidder should go through specification given and execute the work of supply as per BMC terms and 
conditions, GCC and as per instruction given by competent officer. 
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SECTION 8 

SPECIFICATIONS & SELECTION OF MATERIAL 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
Hydraulic Engineers Department / O.C. Division 

 
Sub:-  Purchase of tamper proof 200mm dia kinetic Air Valves & 150mm dia, 200mm dia & 

300mm dia. Sluice Valves for emergency & routine repairs-maintenance of water mains 
under E.E.(Operations) in O.C. Division. 

Technical Specifications & Requirements 

A. Air valves: 

Supplying of 200 mm Ø high performance tamper proof kinetic single chamber triple function air 
valve suitable for observing low & high pressure surges developed during isolation of water mains. The 
air valve shall sustain the negative & positive surges developed at peak points in the each span of water 
mains where sudden change in gradient occurs. The air valve shall be suitable to sustain the water 
hammer effects at critical locations due to sudden surges by releasing air pockets and providing 
pressure relief to protect water mains from burst.  

The tamper proof Kinetic Air Valves suitable for installation on 2235-3000 mm dia. water mains 
having working pressure ranging from 0.2 Kg/cm2 to 10 Kg/cm2. The design of Kinetic Air Valve shall be 
based on hydrodynamic principle of fluid where big orifice shall release the air while charging of the 
water main and shall allow entering the air while emptying/ scouring at suitable rate so as to work as 
anti-vacuum valve to avoid any vacuum creation inside the water under pressure. The small 
orifice/nozzle shall be designed to release the air pockets inside the water main under pressure.  

The Kinetic Air Valve shall be tamper proof, rigid and have compact design and have suitable air 
discharge rate at working pressure of water main as stated above. The air valves shall be provided with 
stainless steel float design and shall be fabricated from best quality stainless steel. The small orifice of 
Kinetic Air Valve shall be designed with suitable rolling seal mechanism / nozzle to release air pocket in-
side the water mains at working pressure.  
 Providing of Ductile Iron / Spheroidal Graphite (S.G.) Iron Single Chamber Double Orifice tamper 
proof Triple function Air Valves. Valves in accordance with EN1074-1&4/ AWWA C512-7 /IS 14845 of 
PN16 bar rated with Body and bonnet of Ductile Iron confirming to EN1563 EN-GJS-500-7, 
Floats/orifice, Float Guide, Seat Ring of Stainless Steel 316, Seal Ring Gasket of NSF/WRAS approved 
EPDM rubber (suitable for drinking water), Internal fasteners of Stainless Steel A4. Body & bonnet 
coated inside & outside with electrostatically applied NSF/WRAS approved epoxy powder coated colour 
RAL 5017 standard (suitable for drinking water) to DIN 30677-2.  

* Features Required 

(i) Air valves shall be of Single chamber double orifice type and tamper proof. A buoyant rigid float shall 
seal the large orifice and the chamber housing shall be designed to avoid premature closing of the valve 
by the air whilst being discharged. Small orifice shall discharge small air volume during operation under 
full internal pressures.  

(ii)The valve shall be capable of exhausting air from water main automatically when being filled, the air 
being released at a sufficiently high rate to prevent the restriction of the inflow Rate. Similarly, the valve 
shall be capable of ventilating water main automatically when being emptied or under water hammer 
condition. The air inflow rate being sufficiently high to prevent the development of a vacuum in the 
pipelines. The valve shall also automatically release air accumulating in the pipeline during normal 
working conditions. 

(iii)The valves shall be designed to prevent premature closure prior to all air having been discharged 
from the line. The orifice shall be positively sealed in the closed position with the float only raised by the 
liquid and not by a mixture of air and liquid spray. The seating shall be so designed to prevent the float 
sticking after a long period in the closed position. 

(iv) Air valves shall be so designed to automatically operate so that they will: 

(a) Positively open under internal pressure less than atmospheric pressure to admit air in bulk during 
pipeline draining operation, 

(b) Exhaust air in bulk and positively close as water under low head fills the body of the valve during 
filling operation, 
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(c) Not blow shut under high velocity air discharge, and 

(d) Exhaust accumulated air under pressure while the pipe is flowing full of water. 

(v) Valves with air intake or exhaust facilities shall have an integral protecting cover top to prevent dirt 
and debris from entering the valve. 

(vi) The contractor/supplier shall verify with the manufacturer of the valves that the valves have the 
capacity to sustain the pipeline test pressure prior to testing. 

*Materials 

Summary of materials used are as follows: 

Sr.No Name of Component and 
Design 

Material / Standard 

1 Design & Testing standard EN1074-1&4/ AWWA C512-7 /IS 14845 

2 Pressure Class PN 16 Bar 

3 Body, Bonnet, Cowl SG Iron/Ductile Iron GGG-40/GGG-50 

4 Orifice, Float guide, Seat ring Stainless Steel 316 

5 Seal Ring NSF/WRAS approved EPDM rubber 

6 Bush Nylon/Acetal 

7 Bolts, Nuts, Fastners, Studs, 
Allen Bolts 

Stainless steel A4-70 

8 Gasket  Neoprene Rubber / EPDM 

9 Flange drilling standard  As per IS 1538 Part IV & VI 

10 Coating Electrostatically applied NSF/WRAS approved 
epoxy powder coated blue/grey colour RAL 
5017 standard (suitable for drinking water) to 
DIN 30677-2 & GSK guidelines with a coating 
thickness of min.250 microns 

11 Make BMC approved make  

          

 Testing of Air Valve :  

1. - All air valves must undergo hydraulic testing to: Maximum 24 bar & Minimum 0.3 bar. For 
Max and Min operation the valve must show drop tightness at orifice outlet. 

2. Low pressure sealing- The valve shall be pressurized by water for a minimum pressure of 0.3 
kg/cm2 for large orifice and 1.35 kg/cm2 for small orifice for duration of 3 mins. During this period 
there shall be no leakage.  

3. Release of air under working pressure:-  The valve shall be pressurized by water for 14 
kg/cm2 in steps of 2 kg/cm2 upto 14 kg/cm2 and the air shall be injected to the air valve without 
reducing the water pressure. The air must be release through small orifice continuously without 
any spillage of at the same pressure. The air must be release within 1 min and the same shall be 
observed for min duration 5 min.  

4. The valve shall be pressurized by water for one & half times of maximum working pressure for 
a duration of 3 minutes. During this period there shall be no leakage.  

     B. Sluice valves: 
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        The sluice valve shall be of 150mm dia., 200 mm dia. & 300mm dia size. The other features 
for Sluice valves shall be as below: 

The sluice valves shall of Ductile Iron/ Spheroidal Graphite (S.G.) Iron D/F glandless non-
rising spindle resilient seated Sluice Valves. Valves in accordance with BS 5163-1:2004 / EN 
1171 of PN-16 rated, with Body and bonnet of Ductile Iron confirming to EN1563 EN-GJS-500-
7/EN-GJS-1030(GGG-40), Wedge fully encapsulated NSF/WRAS approved EPDM rubber, 
Wedge nut of Ph. Bronze, Shaft of Stainless Steel 316/420, Stem seals min. 3 nos. of EPDM, 
Internal fasteners of Stainless Steel A2. Body & Bonnet coated inside & outside with 
electrostatically applied epoxy powder coated colour. Valves should be full bore & 100% tight 
shut-off. Operation of sluice valves by Hand wheel.  
Make of Sluice valves -BMC approved make  

           The valves shall be designed so as to minimize erosion, cavitations and vibration in all positions 
and to minimize head loss in fully open position. 
All valves shall be double flanged with nut bolt arrangement on both side flanges. 
The operating mechanism on all valves shall be capable of opening or closing valves against the 
working pressure of 15% in excess of the normal pressure rating specified. 
           The wedge rubber coat shall be applied in a vulcanization process. Layer thickness shall 
be min. 4 mm on seating areas and min. 1.5 mm on other surfaces. 
Rubber type shall be taste, smell and colour neutral EPDM, resistant to chlorine, weather and 
ozone.  
Testing of Sluice valve  

              1. All Sluice valves must undergo hydraulic testing to EN12266-1&2/ IS 14846 
- Seat test 1.1 x PN rating 
- Body test 1.5 x PN rating 

2. Hydrostatic and Leakage Tests : Open End Test : 

(i) Each valve shall be subjected to 3 separate hydrostatic tests. The first test shall be 
conducted when the wedge is open and the pressure applied to the whole body of the valve, 
after releasing air. During this test a hydro pressure of 1.5 times the rated pressure shall be 
applied for a period of 10 minutes. Under this test, neither there shall be leakage or sweating 
through the metal body casting, the flanged joints, the bushes, nor shall any part be 
permanently deformed. 

(ii) The second and third test shall be carried out to determine the water tightness of the faces 
with the wedge closed and with the valve fixed in vertical position at one end only. After the first 
test the body pressure shall be reduced to working pressure and the wedge shall be closed so 
that the bonnet remains filled with water. The second test shall be conducted with pressure 
equal to rated pressure applied to one face of wedge for a period of 10 minutes and the third 
with the same pressure applied to other face of the wedge. Under this condition, the valve 
sealing on the downstream side shall be watertight. During the period of test the pressure 
gauge reading shall be steady and shall not fall below the test pressure. 

 3.Positioning of valve during open end test : 

“Body test” and “Seal Tests” shall have to be conducted by installing sluice valve in working 
position i.e. vertical flange position only. Under no circumstances the valves shall be permitted 
to be tested in horizontal flange position. 
 

General requirement  

            1.  Markings and labeling 

Each valve shall bear on their bodies as cast indications in raised letters showing  

i. Size of Valve 
ii. Year of Manufacture  
iii. Manufacturer’s Name 
iv. BMC. (engraved on S.S. plate screwed to the valve body) 
v. Pressure rating 
vi. Valve operating & closing direction on hand wheel. 
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The serial number of valves shall be punched on the flanges distinctly and legibly on both side 
flanges of valve. 

2. Workmanship:  

1. The workmanship employed in the fabrication & assembly of valves manufactured in 
accordance with the standard specified and shall ensure that the valves function as designed. 
2. Valve parts shall be designed with manufacturing tolerances set to provide  
3. Inter-changeability in the products of the units of same size & type.  
4. All castings shall be clean & sound without defects that will impair their service.  
5. Plugging, welding, or repairing of such defects will not be allowed. Internal surfaces of the 
casting shall be smooth & free from the sharp corners. 
 

            3. Painting  

Internal and External surfaces - Epoxy coating with DFT min 250 microns thickness, 
colour RAL 5005 blue followed by shot blasting. Interior surfaces of the valve body shall be 
clean & smooth and shall not be coated unless required. 

       4. Test Reports:- 

The contractor/supplier shall submit copies of original test reports of raw material used in 
the manufacturing of the valves and accessories, performance test reports, dimensions and 
weights of each valve and accessories and copies of drawing along with each lot of valves at the 
time of delivery. All relevant tests shall be carried out by manufacturers and manufacturers test 
reports of the same shall be submitted along with the material. 

 Certification 

 Valve Manufacturer should submit a copy of material certificates. 
 Approved certificate of Rubber & Paint should be submitted. 
 Complete Technical literature and maintenance manual should be submitted. 

 

All the Air Valves and Sluice Valves shall be offered for inspection and testing at Manufacturer’s / 
Supplier’s workplace to B.M.C’s Engineer prior to delivery of complete lot. The delivery charges, 
inspection and testing charges, all duties and taxes shall be borne by the successful tenderer.   

The Kinetic Air Valves and sluice valves shall be supplied at Majiwada Chowky, Thane under 
Transmission mains section in O.C. Division complete with technical literature / leaflet and maintenance 
manual. 
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SECTION 8 

BILL OF QUANTITIES 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

Hydraulic Engineer Department / O.C. Division 

Sub: Purchase of tamper proof Air Valves & 150mm dia, 200mm dia & 300mm dia. Sluice Valves 
for emergency & routine repairs-maintenance of water mains under E.E.(Operations) in O.C. 
Division 

 
Office Estimate 

 Sr. 
No. 

Item Description Unit 
Total 
Req. 

Basic Rate 
per  

Total Amount 

1 
200 mm Ø high performance 
tamper proof kinetic single 
chamber triple function air valve 

Per Nos. 40.00 

The values are 
to be filled 

online. 

The values are to be 
filled online. 

2 

150mm dia Ductile Iron / 
Spheroidal Graphite (S.G.) Iron 
D/F glandless non-rising spindle 
resilient seated Sluice Valves 

Per Nos. 6.00 

The values are 
to be filled 

online. 

The values are to be 
filled online. 

3 

200mm dia Ductile Iron / 
Spheroidal Graphite (S.G.) Iron 
D/F glandless non-rising spindle 
resilient seated Sluice Valves 

Per Nos. 15.00 

The values are 
to be filled 

online. 

The values are to be 
filled online. 

4 

300mm dia Ductile Iron / 
Spheroidal Graphite (S.G.) Iron 
D/F glandless non-rising spindle 
resilient seated Sluice Valves 

Per Nos. 5.00 

The values are 
to be filled 

online. 

The values are to be 
filled online. 

  Total  

  18% GST  

  Total  
Note: 

 This “Schedule of Quantities and Rates” is for information purpose only. 
 The bidder shall not fill & upload price bid here otherwise the tender will be out-rightly rejected. 

 The bidder shall fill the price bid in online BOQ. 
 Bidder shall quote all the rates excluding GST. 
 Due to character limitations full description of job cannot be incorporated. The full description can be 

referred to this page. 
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                SECTION 9  

    GENERAL CONDITIONS OF CONTRACT 
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General Conditions of Contract  

A. General 

1. Definitions  

1.1  Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but 

keep their defined meanings. Capital initials are used to identify defined terms.  

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any, 

executed between the Contractor, Commissioner and the Corporation together with the documents 

referred to therein including these conditions and appendices and any special conditions, the 

specifications, designs, drawings, price schedules, bills of quantities and schedule of rates. All these 

documents taken together shall be deemed to form one Contract and shall be complementary to one 

another.  

The Contract Data defines the documents and other information which comprise the Contract.  

The “Contractor” shall mean the individual or firm or company whether incorporated or not, whose 

tender has been accepted by the employer and the legal successor of the individual or firm or 

company, but not (except with the consent of the Employer) any assignee of such person.  

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, 

including routine maintenance till the tender process is concluded.  

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Employer.  

The “Contract Sum” means the sum named in the letter of acceptance including Physical 

contingencies subject to such addition thereto or deduction there-from as may be made under the 

provisions hereinafter contained.  

Note : The contract sum shall include the following –  

 In the case of percentage rate contracts the estimated value of works as mentioned in the tender 

adjusted by the Contractor’s percentage.  

 In the case of item rate contracts, the cost of the work arrived at after finalization of the quantities 

shown in schedule of items / quantities by the item rates quoted by the tenderers for various items 

and summation of the extended cost of each item.  

 In case of lump sum contract, the sum for which tender is accepted.  

 Special discount / rebate / trade discount offered by the tenderer if any and accepted by the 

Corporation.  

 Additions or deletions that are accepted after opening of the tenders.  

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in the 

letter of acceptance.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability 

Period has ended and upon correction of Defects by the Contractor.  

Drawings means all the drawings, calculations and technical information of a like nature provided by 

the Engineer to the Contractor under the Contract and all drawings, calculations, samples, patterns, 

models, operation & maintenance manual and other technical information of like nature submitted by 

the Contractor and approved by the Engineer.  

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)  
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The “Employer” shall mean the Municipal Corporation for BRIHANMUMBAI / Municipal 

Commissioner for BRIHANMUMBAI, for the time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director (Engineering 

Services & Projects)” and the Deputy Municipal Commissioner, to whom the powers of Municipal 

Commissioner, have been deputed under Section 56 and 56B of the Mumbai Municipal Corporation 

Act.  

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and 

shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / Ch.Eng. and shall 

mean and include all the successors in BMC  

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in 

direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/ 

Electrical section appointed by BMC.  

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the 

Special Engineer, appointed for the time being or any other officer or officers of the Municipal 

Corporation who may be authorized by the commissioner to carry out the functions of the City 

Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other competent 

person appointed by the employer and notified in writing to the Contractor to act in replacement of the 

Engineer from time to time.  

Contractor’s Equipment means all appliances and things of whatsoever nature required for the 

execution and completions of the Works and the remedying of any defects therein, but does not 

include plant material or other things intended to form or forming part of the Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor shall complete 

the construction works. The Intended Completion Date is specified in the Contract Data. The 

Intended Completion Date may be revised only by the Engineer by issuing an extension of time.  

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works and works of routine maintenance.  

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, 

or biological function.  

Routine Maintenance is the maintenance of activities of the competed structure for five years as 

specified in the Contract Data.  

The “Site” shall mean the land and other places including water bodies more specifically mentioned 

in the special conditions of the tender, on, under in or through which the permanent works or 

temporary works are to be executed and any other lands and places provided by the Municipal 

Corporation for working space or any other purpose as may be specifically designated in the contract 

as forming part of the site.  

Site Investigation Reports are those that were included in the bidding documents and are reports 

about the surface and subsurface conditions at the Site.  

“Specification” shall mean the specification referred to in the tender and any modification thereof or 

addition or deduction thereto as may from time to time be furnished or approved in writing by the 

Engineer.  
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The Start Date/Commencement Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the Works. It does not necessarily coincide with any of the 

Site Possession Dates.  

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the construction work and/or routine maintenance in the Contract, which 

includes work on the Site.  

Temporary Works are works designed, constructed, installed, and removed by the Contractor that 

are needed for construction or installation of the Works.  

Variation means a change to the:-  

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer.  

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 

construct, install, maintain, and turn over to the Employer. Routine maintenance is defined 

separately.  

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of 

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any 

claim, dispute or difference shall be instituted in a competent court in the City of Mumbai only.  

2. Interpretation  

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female 

or neuter, and the other way around. Headings have no significance. Words have their normal 

meaning under the language of the Contract unless specifically defined. The Engineer will provide 

instructions clarifying queries about these Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract 

to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the 

Works (other than references to the Completion Date and Intended Completion Date for the whole of 

the Works).  

2.3 The documents forming the Contract shall be interpreted in the following documents: (1) 

Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work (4) Contractor's Bid, (5) 

Contract Data,      (6) Special Conditions of Contract Part (7) General Conditions of Contract Part I, 

(8) Specifications,        (9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in the 

Contract Data.  

 

3 . Engineer's Decisions  

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between 

the Employer and the Contractor in the role representing the Employer. However, if the Engineer is 

required under the rules and regulations and orders of the Employer to obtain prior approval of some 

other authorities for specific actions, he will so obtain the approval, before communicating his 

decision to the Contractor.  

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve 

the Contractor of any of his obligations under the contract.  
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4. Delegation  

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, and may 

cancel any delegation after notifying the Contractor.  

 

5. Communications  

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall be 

send on the address or contact details given by the Contractor of Bid. The address and contact 

details for communication with the Employer/ Engineer shall be as per the details given in Contract 

Data. Communications between parties that are referred to in the conditions shall be in writing. The 

Notice sent by facsimile (fax) or other electronic means shall be effective on confirmation of the 

transmission. The Notice sent by Registered post or Speed post shall be effective on delivery or at 

the expiry of the normal delivery period as undertaken by the postal service.  

 

6. Subcontracting 

6.1 Unless specifically mentioned in the contract subletting will not be allowed.   

 Subletting, where otherwise provided by the contract shall not be more than 25% of the contract 

price.  

 

6.2 The Contractor shall not be required to obtain any consent from the Employer for:  

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the 

Contract;  

b. the provision for labour, or labour component.  

c. the purchase of Materials which are in accordance with the standards specified in the Contract.  

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub contracting 

any part of the work during execution of the Works, because of some unforeseen circumstances to 

enable him to complete the Works as per terms of the Contract, the Employer will consider the 

following before according approval:  

a. The Contractor shall not sub-contract the whole of the Works.  

b. The permitted subletting of work by the Contractor shall not establish any contractual relation-

ship between the sub-contractor and the BMC and shall not relieve the Contractor of any                       

responsibility under the Contract.  

6.4 The Engineer should satisfy himself before recommending to the Employer whether  

a.  the circumstances warrant such sub-contracting; and  

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him.  

 

7. Other Contractors  

7.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 

referred to in the Contract Data. The Contractor shall also provide facilities and services for them as 

described in the Schedule. The Employer may modify the Schedule of Other Contractors, and shall 

notify the Contractor of any such modification.  
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7.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to 

ensure there is least hindrance to the smooth flow and safety of traffic including movement of 

vehicles and equipment of other Contractors till the completion of the Works. 

  

8. Personnel  

8.1 The Contractor shall employ for the construction work and routine maintenance the key 

personnel including technical personnel named in the Contract Data or other personnel approved 

by the Engineer. The Engineer will approve any proposed replacement of technical personnel only 

if their relevant qualifications and abilities are substantially equal to those of the personnel stated in 

the Contract Data.  

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in their 

respective trades or occupations. The Engineer shall have authority to remove, or cause to be 

removed, any person employed on the site or works, who carries out duties incompetently or 

negligently and persists in any conduct which is prejudicial to safety, health or the protection of the 

environment.  

8.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 

within seven days and has no further connection with the Works in the Contract.  

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering 

Department of the BMC /State Government and has either not completed two years after the date 

of retirement or has not obtained BMC/State Government’s permission to employment with the 

Contractor.  

9. Employer's and Contractor's Risks  

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks.  

10. Employer's Risks  

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works in the Employer’s country, the risks of war, invasion, act of 

foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot, 

commotion or disorder (unless restricted to the Contractor’s employees) and contamination 

from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely 

to the design of the Works, other than the Contractor’s design.  

11. Contractor's Risks  

11.1 All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the excepted 

risks, referred to in clause 11.1, are the responsibility of the Contractor.  

12. Insurance (Not Applicable) 

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in the 

amounts and deductibles stated in the Contract Data for the following events which are due to 

the Contractor's risks:  

a) Loss of or damage to the Works, Plant and Materials;  

b) Loss of or damage to Equipment;  
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c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment)                     

in connection with the Contract; and  

d) Personal injury or death.  

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for 

compensation to be payable in the types and proportions of currencies required to rectify the 

loss or damage incurred.  

12.3 Alterations to the terms of insurance shall not be made without the approval of the 

Engineer.  

12.4 Both parties shall comply with any conditions of the insurance policies.  

12.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and recover the 

premiums the Employer has paid, from payments otherwise due to the Contractor or if no 

payment is due, the payment of premiums shall be debt due.  

13. Site Investigation Reports  

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation 

Reports referred to in the Contract Data, supplemented by any other information available to 

him, before submitting the bid.  

14. Queries about the Contract Data  

14.1 The Engineer will clarify queries on the Contract Data.  

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the 

tender)  

15.1 The Contractor shall construct, and install and maintain the Works in accordance with the 

Specifications and Drawings and as per instructions of the Engineer.  

 

15.2 The Contractor shall construct the works with intermediate technology, i.e., by manual 

means with medium input of machinery required to ensure the quality of works as per 

specifications. The Contractor shall deploy the equipment and machinery as required in the 

contract.  

15.3 The Contractor shall take all reasonable steps to protect the environment on and off the 

Site and to avoid damage or nuisance to persons or to property of the public or others resulting 

from pollution, noise or other causes arising as a consequence of his methods of operation. 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all 

times by all existing enactments on environmental protection and rules made there under, 

regulations, notifications and byelaws of the State or Central Government, or local authorities 

and any other law, bye-law, regulations that may be passed or notification that may be issued in 

future by the State or Central Government or the local authority. Salient features of some of the 

major laws that are applicable are given below:  

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention and 

control of water pollution and the maintaining and restoring of wholesomeness of water. 

‘Pollution’ means such contamination of water or such alteration of the physical, chemical or 

biological properties of water or such discharge of any sewage or trade effluent or of any other 

liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or is likely 
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to, create a nuisance or render such water harmful or injurious to public health or safety, or to 

domestic, commercial, industrial, agricultural or other legitimate uses, or to the life and health of 

animals or plants or of aquatic organisms.  

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control and 

abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any ‘air 

pollutant’, which means any solid, liquid or gaseous substance (including noise) present in the 

atmosphere in such concentration as may be or tend to be injurious to human beings or other 

living creatures or plants or property or environment.  

 The Environment (Protection) Act, 1986, this provides for the protection and improvement of 

environment and for matters connected therewith, and the prevention of hazards to human 

beings, other living creatures, plants and property. ‘Environment’ includes water, air and land 

and the inter-relationship which exists among and between water, air and land, and human 

beings, other living creatures, plants, micro-organism and property.  

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for the 

purpose of providing immediate relief to the persons affected by accident occurring while 

handling hazardous substances and for matters connected herewith or incidental thereto. 

Hazardous substance means any substance or preparation which is defined as hazardous 

substance under the Environment (Protection) Act 1986, and exceeding such quantity as may 

be specified by notification by the Central Government.  

 

16. The Works and Routine Maintenance to be completed by the Intended Completion Date  

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry 

out the Works and Routine Maintenance, if specified in the tender, in accordance with the 

Programme submitted by the Contractor, as updated with the approval of the Engineer, and 

complete them by the Intended Completion Date.  

 

 

 

17. Approval by the Engineer  

17.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with the 

Specifications and Drawings.  

17.2 The Contractor shall be responsible for design and safety of Temporary Works.  

17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety 

of the Temporary Works.  

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, 

where required.  

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use.  

 

18. Safety  

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall 

comply with all applicable safety requirements and take care of safety of all persons entitled to 
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be on the site and the works. He shall use reasonable efforts to keep the site and the works, 

both during construction and maintenance, clear of unnecessary obstruction so as to avoid 

danger to the persons and the users.  

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles.  

 Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals.  

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind. 

Power warning signs should be displayed for the safety of the public whenever cleaning works 

are undertaken during night or day.  

 The workers engaged for cleaning the manholes/sewers should be properly trained before 

allowing working in the manhole.  

18.2 Safety Programs:-  

I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations.  

II. Review safety programs developed by each of the trade firms, prepare and submit a 

comprehensive safety program.  

III. Monitor day to day implementation of safety procedures.  

 

18.3 First Aid Facilities: -  

i. At every work place there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed.  

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.  
iii. Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary.  
iv. Nothing except the prescribed contents shall be kept in the First-aid box.  
v. The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place.  

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the 

work places where the number of contract labour employed is 150 or more.  

 

19. Discoveries  

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them.  

 

20. Possession of the Site  

20.1 The Employer shall handover complete or part possession of the site to the Contractor 7 

days in advance of construction programme. At the start of the work, the Employer shall 

handover the possession of at-least 75% of the site free of all encumbrances, the remaining 25 

% of the possession as per contractor’s construction programme.  

21. Access to the Site  
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21.1 The Contractor shall allow access to the Site and to any place where work in connection 

with the Contract is being carried out, or is intended to be carried out to the Engineer and any 

person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by the 

Employer.  

 

22. Instructions  

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located.  

22.2 The Contractor shall permit the appointed and or authorized persons to inspect the Site 

and or accounts and records of the Contractor and its subcontractors relating to the 

performance of the Contract, and to have such accounts and records audited by auditors 

appointed, if so required. The Contractor’s attention is invited to Clause of ‘Fraud and 

Corruption’, which provides, inter alia, that acts intended to materially impede the exercise of 

the inspection and audit rights provided for under the Clause & constitute a obstructive practice 

subject to contract termination.  

22.3 Engineer to have power to issue further drawings or instructions:  

The Engineer shall have the power and authority from time to time and at all times to make and 

issue such further drawings and to give such further instructions and directions as may appear 

to him necessary or proper for the guidance of the contractor and the good and sufficient 

execution of the works according to terms of the specifications and Contractor shall receive, 

execute, obey and be bound by the same, according to the true intent and meaning thereof, as 

fully and effectually as though the same had accompanied or had been mentioned or referred 

to in the specification, and the Engineer may also alter or vary the levels or position of nature of 

works contemplated by the specifications, or may order any of the works contemplated thereby 

to be omitted, with or without the substitution of any other works in lieu thereof, or may order 

any work or any portion of work executed or partially executed, to be removed, changed or 

altered, added if needful, may order that other works shall be substituted instead thereof and 

difference of expense occasioned by any such diminution or alteration so ordered and directed 

shall be added to or deducted from the amount of this Contract, as provided under condition 

no.10(a) hereinafter.  

No work which radically changes the original nature of the Contract shall be ordered by the 

Engineer and in the event of any deviation being ordered which in the opinion of the Contractor 

changes the original nature of Contract he shall nevertheless carry it out and disagreement as 

to the nature of the work and the rate to be paid therefore shall be resolved in accordance with 

condition no.13d.  

The time for completion of the Works, shall be in even of any deviations resulting in additional 

cost over the contract price being ordered, be extended or reduced reasonably by the Engineer. 

The Engineer’s decision in this case shall be final.  

B. Time Control  

23. Programme  

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Programme, including Environment Management Plan showing the general 
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methods, arrangements, order, and timing for all the activities in the Works, along with monthly 

cash flow forecasts for the construction of works.  

After the completion of the construction works, the programme for the Routine Maintenance 

Work, showing the general methods, arrangements, order and timing for all the activities 

involved in the Routine Maintenance will also be submitted by the Contractor to the Engineer 

for approval if specified in the tender. The programme for Routine Maintenance will be 

submitted in each year for the period of Maintenance.  

23.2 The Contractor shall submit the list of equipment and machinery being brought to site, the 

list of key personnel being deployed, the list of machinery/ equipments being placed in field 

laboratory and the location of field laboratory along with the Programme. The Engineer shall 

cause these details to be verified at each appropriate stage of the programme.  

23.3 An update of the Programme shall be a programme showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the remaining Works, 

including any changes to the sequence of the activities.  

23.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does not 

submit an updated Programme within this period, the Engineer may withhold the amount stated 

in the Contract Data from the next payment certificate and continue to withhold this amount until 

the next payment after the date on which the overdue Programme has been submitted.  

23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 

Contractor may revise the Programme and submit it to the Engineer again at any time. A 

revised Programme shall show the effect of Variations and Compensation Events.  

 

24. Extension Of Time In Contracts:  

Subject to any requirement in the contract as to completion of any portions or portions of the 

works before completion of the whole, the contractor shall fully and finally complete the whole 

of the works comprised in the contract (with such modifications as may be directed under 

conditions of this contract) by the date entered in the contract or extended date in terms of the 

following clauses:  

a) Extension attributable to BMC  

(i) Extension Due To Modification: If any modifications have been ordered which in the 

opinion of the Engineer have materially increased the magnitude of the work, then such 

extension of the contracted date of completion may be granted as shall appear to the Engineer 

to be reasonable in the circumstances, provided moreover that the Contractor shall be 

responsible for requesting such extension of the date as may be considered necessary as soon 

as the cause thereof shall arise and in any case should not be less than 30 days before the 

expiry of the date fixed for completion of the works.  

 

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to hand 

over the Contractor possession of the lands necessary for the execution of the works or to give 

the necessary notice to commence the works or to provide the necessary drawings or 

instructions or any other delay caused by the BMC due to any other cause whatsoever, then 

such failure or delay shall in no way affect or vitiate the contract or alter the character thereof or 



58 
 

entitle the contractor to damages or compensation therefore, but in any such case, the BMC 

may grant such extension(s) of the completion date as may be considered reasonable.  

Note: For extension of time period as governed in (i) and (ii) above, any modifications in 

design/drawings, specifications, and quantities shall be needed to be justified with 

recorded reasons with approval of Ch. Eng. for not anticipating the same while preparing 

estimates and draft tender.  

(b) Extension Of Time For Delay Due To Contractor : The time for the execution of the work 

or part of the works specified in the contract documents shall be deemed to be the essence of 

the contract and the works must be completed no later than the date(s) / the programme for 

completion of work as specified in the contract. If the contractor fails to complete the works 

within the time as specified in the contract for the reasons other than the reasons specified in 

above as (a.i) and (a.ii), the BMC may, if satisfied that the works can be completed by the 

contractor within reasonable short time thereafter, allow the contractor for further extension of 

time as the Engineer may decide. On such extension the BMC will be entitled without prejudice 

to any other right and remedy available on that behalf, to recover the compensation as 

governed by Clause 8(e) of GCC.  

For the purpose of this Clause, the contract value of the works shall be taken as value of work 

as per contract agreement including any supplementary work order/contract agreement issued.  

Further, competent authority while granting extension to the currency of contract under 

Clause (b) of as above may also consider levy of penalty, as deemed fit based on the 

merit of the case. Also, the reasons for granting extension shall be properly 

documented.  

25. Delays Ordered by the Engineer  

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay/delays totaling more than 30 days will require prior written approval of 

the DMC/AMC.  

 

26. Management Meetings  

26.1 The Engineer may require the Contractor to attend a management meeting. The business 

of a management meeting shall be to review the plans for progress of the Works.  

26.2 The Engineer shall record the business of management meetings and provide copies of 

the record to those attending the meeting. The responsibility of the parties for actions to be 

taken shall be decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all those who attended the meeting.  

 

 

C. Quality Control (N.A.) 

27.1. Work to be open to Inspection and Contractor or Responsible agent to be present  

All works under or in course of execution or executed in pursuance of the contract shall at all 

times be open to the inspection and supervision of the Eng-in-charge and his subordinates and 

the contractor shall at all times during the usual working hours, at all other times, during the 

usual working hours and at all other times at which reasonable notice of the intention of the 

Eng-in-charge and his subordinates to visit the works shall have been given to the contractor, 
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either himself be present to receive orders and instruction or have responsible agent duly 

accredited in writing present for that purpose. Order given to the contractors’ duly authorized 

agent shall be considered to have the same force and effect as if they had been given to the 

contractor himself.  

27.2. Notice To Be Given Before Work Is Covered Up The contractor shall give not less than 

ten days’ notice in writing to the Eng-In-Charge or his subordinate incharge of the work before 

covering up or otherwise placing beyond the reach of measurement any work in order that the 

same may be measured and correct dimension thereof taken before the same is so covered up 

or placed beyond the reach of measurements and shall not cover up or place beyond the reach 

of measurement any work without the consent in writing of the Eng-In-Charge or his 

subordinate incharge of the work, and if any work shall be covered up or placed beyond the 

reach of measurement, without such notice having been given or consent obtained the same 

shall be uncovered at the contractors expenses, and in default thereof no payment or allowance 

shall be made for such work or for the materials with which the same was executed  

27.3 Works to be executed in accordance with specifications / drawings / orders etc. : 

(NA) 

The contractor shall execute the whole and every part of the work the most substantial and 

workman like manner and both has regards material and every other respect in strict 

accordance with specifications. The contractor shall also confirm exactly, fully and faithfully to 

the designs, drawings and instructions in writing relating to the work signed by the Engineer In-

charge and lodged in his office and to which the contractor shall be entitled to have access for 

the purpose of inspection at such office, or on the site or work during office hours. The 

contractor shall be entitled to receive three sets of contract drawings and working drawings as 

well as one certified copy of the accepted tender along with the work order free of cost.  

27.4 Ready Mix Concrete/ Asphalt Mix  

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from 

RMC/ASPHALT producing plants registered with BMC  

ii) The contractor shall, within a 7days of award of the work, submit a list of at least three 

RMC/Asphalt producers with details of such plants including details and number of transit, 

mixers & pumps etc. to be deployed indicating name of owner/company, its location, capacity, 

and technical establishment.  

The Engineer-in-charge will reserve right to inspect at any stage and reject the concrete if he is 

not satisfied about quality of product at the user’s end.  

iii) The Engineer-in-charge reserves the right to exercise control over the: -  

a) Calibration check of the RMC/Asphalt plant.  

b) Weight and quantity check on the ingredients, water and admixtures added for batch 

mixing for RMC plants 

c) Time of mixing of concrete/grade of asphalt.  

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit or unfit 

for use. This will include continuous control on the work ability during production and taking 

corrective action, if required.  

e) For exercising such control, the Engineer-in-charge shall periodically depute his authorized 

representative at the RMC/Asphalt plant. It shall be responsibility of the contractor to ensure 
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that all necessary equipment, manpower & facilities are made available to Engineer-in-charge 

and or his authorized representative at RMC/Asphalt plant.  

f) All required relevant records of RMC/Asphalt mix shall be made available to the Engineer-

in-charge or his authorized representative. Engineer-in-charge shall, as required, specify 

guidelines & additional procedures for quality control & other parameters in respect of 

material production& transportation of concrete mix which shall be binding on the contractor & 

the RMC/Asphalt plant. Only concrete as approved in design mix by Engineer-in-charge shall 

be produced in RMC plant and transported to the site.  

g) The contactor shall have to produce a copy of chalan receipts/SCADA reports/VTS reports 

as issued by the RMC/Asphalt plant as a documentary proof in lieu of supply of RMC/Asphalt 

mix before releasing payment.  

28. Identifying Defects  

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer 

may instruct the Contractor to search for a Defect and to uncover and test any work that the 

Engineer considers may have a Defect.  

28.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s 

work and notify the Engineer and Contractor if any defects that are found.  

29. Tests (NA) 

29.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor shall 

establish field laboratory at the location decided by Engineer. The field laboratory will have 

minimum of equipments as specified in the Contract Data. The contractor shall be solely 

responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and  

 b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere.  

29.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ 

Quality Assurance Handbook to check whether any work has a Defect and the test shows that it 

does, the Contractor shall pay for the test and any samples. If there is no defect, the test shall 

be a compensation event.  

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of 

testing samples of all materials proposed to be used in the works. Samples submitted either to 

govern bulk supplies or required for testing before use shall be in suitable packages to contain 

them and shall be provided free of charge by the contractor. The cost of testing shall be borne 

by the contractor even if the result of the sample confirm or do not confirm to the relevant BIS 

code specifications.  

i. All expenditure required to be incurred for taking the samples conveyance, packing shall be 

borne by the contactor himself.  

ii. The failed material shall be removed from the site by the contractor at his own cost within a 

week time of written order of the Engineer-in-charge.  
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29.3 Setting of Site Laboratories: (NA) 

Contractors shall set up a laboratory at site before commencement of work at their cost for 

performing various tests and at least the following machines and equipments shall be provided 

therein –  

1. Set of Sieves as per I.R.C./ I.S.  

2. Compressive Testing Machine (For new works)  

3. Oven, Electrically Operated  

4. Weighing Balance (20 kg capacity)  

5. 3 m straight edge  

6. Sieve shaker  

7. First Aid Box  

8. Measuring Jar (for silt content)  

9. Other Machines/apparatus as may be directed by the Engineer  

10. Vernier Caliber  

11. Level / Theodolite 

 
All the test records shall be maintained in the site office and made available as and when 

required. The laboratory must be established within 15 days from the date of receipt of the 

orders from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be 

imposed.  

The contractor shall install testing equipment at site. The contractor shall ensure and certify the 

calibration of the equipment so installed and shall maintain the same in working order 

throughout the period of construction. The contractor shall also provide necessary technically 

qualified experienced trained staff for carrying out such tests for using such equipment. The 

tests shall be carried out under the supervision of the Engineer-in-charge. The calibration shall 

be checked every twelve months as directed by Engineer-in-charge.  

30. Correction of Defects noticed during the Defects Liability Period.  

30.1 (a) The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and ends after five years. The Defects 

Liability Period shall be extended for as long as Defects remain to be corrected.  

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice.  

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall 

remove the defects and deficiencies within the period specified in the notice and submit to the 

Engineer a compliance report.  

31. Uncorrected Defects and Deficiencies  

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under 

clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the time 

specified in the Engineer's notice, the Engineer will assess the cost of having the Defect or 

deficiency corrected, and the Contractor shall pay this amount, on correction of the Defect or 

deficiency by another agency.  
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D. Cost Control  

32. Variations  

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have 

power to order, in writing, Variations within the scope of the Works he considers necessary or 

advisable during the progress of the Works. Such Variations shall form part of the Contract and the 

Contractor shall carry them out and include them in updated Programmes produced by the 

Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation, shall 

not be taken into account.  

33. Payments for Variations  

33.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out 

such work at the same rate.  

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General Condition of 

Contract  

34. Cash Flow Forecasts  

When the Programme is updated, the Contractor shall provide the Engineer with an updated cash 

flow forecast.  

35. Payment Certificates  

The payment to the Contractor will be as follows for construction work:  

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer In-

charge for all works executed in the previous month, and the Engineer In-charge shall take or cause 

to be taken requisite measurement for the purpose of having the same verified and the claim, so far 

as it is admissible, shall be adjusted, if possible, within 10 days from the presentation of the bill. If the 

contractor does not submit the bill within the time fixed as aforesaid, the Engineer In-charge may 

depute a subordinate to measure up the said work in the presence of the contractor or his duly 

authorized agent whose counter signature to the measurement list shall be sufficient warrant, and 

Engineer In-Charge may prepare a bill from such list which shall be binding on the contractor in all 

respects.  

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and certify 

the amount to be paid to the Contractor.  

(c) The value of work executed shall be determined, based on measurements by the Engineer.  

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed.  

(e) The value of work executed shall also include the valuation of Variations and Compensation 

Events.  

(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 

any item previously certified in any certificate in the light of later information.  

(g) The contractor shall submit all bills on the printed forms at the office of Engineer In-charge. The 

charges to be made in the bills shall always be entered at the rates specified in tender.  

36. Payments  

36.1 Payments shall be adjusted for deductions for advance payments, retention, security deposit, 

other recoveries in terms of the Contract and taxes at source, as applicable under the law. The 

Employer shall pay the Contractor the amounts certified by the Engineer within 15 days of the date of 

each certificate.  
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36.2 All sums payable by a contractor by way of compensation under any of these conditions, shall 

be considered as a reasonable compensation to be applied to the use of BMC without reference to 

the actual loss or damage sustained and whether any damage has or has not been sustained.  

36.3 Payment for the work will be made after successful completion of work of “Purchase of 

tamper proof 200mm dia Kinetic Air Valves & 150mm dia, 200mm dia & 300mm dia. Sluice 

Valves for emergency & routine repairs-maintenance of water mains under E.E.(Operations) in 

O.C. Division.” in all respect as per specifications and scope of work and as per BMC 

standard procedure within 30 days from receipt of the bill. No payment shall be made for any 

work estimated to cost less than Rupees One Thousand till after the whole of work shall have been 

completed and the certificate of completion given. But in the case of works estimated to cost more 

than Rs. One Thousand, the contractor shall on submitting a monthly bill therefore be entitled to 

receive payment proportionate to the part of the work than approved and passed by the Engineer In-

charge, whose certificate of such approval and passing of the sum so payable shall be final and 

conclusive against the contractor. All such intermediate payments shall be regarded as payments by 

way of advance against the final payments only and not as payments for work actual done and 

completed and shall not preclude the Engineer In-charge from requiring any bad, unsound, imperfect 

or unskillful work to be removed or taken away and reconstructed or re-erected nor shall any such 

payment be considered as an admission of the due performance of the contract or any part thereof in 

any respect or the offering of any claim not shall it conclude, determine or effect in any other way, the 

powers of the Engineer In-charge as to the final settlement and adjustment of the accounts or 

otherwise, or in any other way vary or effect the contract. The final bill shall be submitted by the 

Contractor within one month of the date fixed for the completion of the work otherwise the Engineer 

In-charge’s certificate of the measurements and of the total amount payable for the work shall be final 

and binding on all parties. 

37. The Contractor shall not be entitled to compensation to the extent that the Employer's interests 

are adversely affected by the Contractor for not having given early warning or not having cooperated 

with the Engineer. 

38. Tax  

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, Duties, Cess 

etc as applicable at the time of bid submission. GST as applicable shall be paid separately on 

submission of bills/invoice. 

Input Tax Credit of GST as available with the bidder will not be claim separately by BMC. 

However, while quoting the rates benefit of Input Tax Credit or Exemption shall be passed on to the 

BMC by way of equivalent reduction in quoted price. 

 “As per CA/Finance/Project/City/17 dtd06.09.2017 “Chapter XXI-Miscellaneous section 

171(1) of GST Act, 2017 governs the ‘Anti Profiting Measure’ (AMP). As per the provision of this 

section, ‘Any reduction in rate of tax on any supply of goods or services or the benefit of input tax 

credit shall be passed on to the recipient by way of commensurate reduction in process.’ 

Accordingly, the contractor should pass on the complete benefit accruing to him on account of 

reduced tax rate or additional input tax credit, to BMC. 

  Further, all the provisions of GST Act will be applicable to the Tender” 
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39. Currencies:  All payments will be made in Indian Rupees.  

 

 

40. Liquidated Damages  

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate 

the amount of losses due to delay in completion of works and the losses to the public and the 

economy, therefore, both the parties have agreed that the Contractor shall pay liquidated damages to 

the Employer and not by way of penalty, at the rate per week or part thereof stated in the Contract 

Data for the period that the Completion Date is later than the Intended Completion Date. Liquidated 

damages at the same rates shall be withheld if the Contractor fails to achieve the milestones 

prescribed in the Contract Data. However, in case the Contractor achieves the next milestone, the 

amount of the liquidated damages already withheld shall be restored to the Contractor by adjustment 

in the next payment certificate. The Employer and the contractor have agreed that this is a 

reasonable agreed amount of liquidated damage. The Employer may deduct liquidated damages 

from payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor’s 

other liabilities.  

41. Cost of Repairs  

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 

and the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the 

loss or damage arises from the Contractor's acts or omissions.  

 

E. Finishing the Contract  

 

42. Completion of Construction and Maintenance  

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the construction 

of the works, and the Engineer will do so upon deciding that the works is completed. This shall be 

governed as per clause no.8(g) of Standard General Conditions of Contract.  

43. Taking Over  

43.1 The Employer shall take over the works within seven days of the Engineer issuing a certificate of 

completion of works. The Contractor shall continue to remain responsible for its routine maintenance 

during the maintenance period if specified in the contract.  

44. Final Account  

Final joint measurement along with the representatives of the contractor should be taken recorded 

and signed by the Contractors. Contractors should submit the final bill within 1 month of physical 

completion of the work. If the contractor fails to submit the final bill within 1 month, the BMC staff will 

prepare the final bill based on the joint measurement within next 3 months. Engineer’s decision shall 

be final in respect of claims for defect and pending claims against contractors.  

No further claims should be made by the Contractor after submission of the final bill and these shall 

be deemed to have been waived and extinguished. Payment of those items of the bills in respect of 

which there is no dispute and of items in dispute, for quantities and rates as approved by the 

Commissioner shall be made within a reasonable period as may be necessary for the purpose of 

verification etc.  
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After payment of the final bill as aforesaid has been made, the contractor may, if he so desires, 

reconsider his position in respect of a disputed portion of the final bills and if he fails to do so within 

84 days, his disputed claim shall be dealt with as provided in the contract. A percentage of the 

retention money, over and above the actual retention money as indicated below shall be held back 

from payments till the finalization of final bill to be submitted as per above and will be paid within 30 

days of acceptance of the final bill. 

 Sr.no. Amount of Contract Cost  Minimum Payable Amount in final bill  

1  Upto Rs.5 Crs.  Rs.10 Lacs or final bill whichever is more  

2  Upto Rs.25 Crs.  Rs.1 Crore or final bill amount whichever is more  

3  Upto Rs. 50 Crs.  Rs.2 Crores or final bill amount whichever is more  

 

The contractor have to submit the bill for the work carried out within 15 days from the date of 

completion of the work to the respective executing department. If the contractor fails to submit their 

bills to concerned executing department, penalty or action as shown below will be taken for each 

delayed bill:-  

 

After 15 days from the date of completion/running bill 

upto certain date, upto next 15 days i.e. upto 30 

days  

Equal to 5% of bill amount  

Next 15 days upto 45 days from the date of 

completion/running bill upto specified date  

Equal to 10% of bill amount  

If not submitted within 45 days from the date of 

completion/ R.A. bill  

Bill will not be admitted for payment.  

 

45. Operating and Maintenance Manuals  

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them by the dates stated in the Contract Data.  

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the amount 

stated in the Contract Data from payments due to the Contractor.  

 

 

46. Termination  

46.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract.  

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:  

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer;  

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;  

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a reasonable period of time determined by the 

Engineer;  
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d) the Contractor does not maintain a Security, which is required; e) the Contractor has delayed the 

completion of the Works by the number of days for which the maximum amount of liquidated 

damages can be paid, as defined in relevant clause.  

f) the Contractor fails to provide insurance cover as required under relevant clause .  

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practices as defined in GCC in competing for or in executing the Contract.  

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period 

specified in the Contract Data; and  

i) any other fundamental breaches as specified in the Contract Data.  

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the Contract 

Data at the appropriate time.  

46.3 When either party to the contract gives notice of a breach of contract to the Engineer for a cause 

other than those listed above, the Engineer shall decide whether the breach is fundamental or not.  

.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 

secure, and leave the Site as soon as reasonably possible. 

 

47. Payment upon Termination  

47.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a certificate for value of the work done and materials ordered less liquidated 

damages, if any, less advance payments received up to the date of the issue of the certificate and 

less the percentage to apply to the value of the work not completed, as indicated in the Contract 

Data. If the total amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered from the security deposit, and performance security. If any amount is 

still left un-recovered it will be a debt due from the Contractor to the Employer 

 

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, repatriation of 

the Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting 

and securing the Works and less advance payments received up to the date of the certificate, less 

other recoveries due in terms of the Contract, and less taxes due to be deducted at source as per 

applicable law. 

 

48. Property  

48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be 

the property of the Employer for use for completing balance construction work if the Contract is 

terminated because of the Contractor's default, till the Works is completed after which it will be 

transferred to the Contractor and credit, if any, given for its use. 

49. Release from Performance  

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of 

the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The 

Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate 
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and shall be paid for all work carried out before receiving it and for any work carried out afterwards to 

which a commitment was made.  
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A) Other Conditions of Contract 

 

50. Labour  

50.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their payment, 

housing, feeding and transport.  

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the number of 

the several classes of labour from time to time employed by the Contractor on the Site and such other 

information as the Engineer may require.  

 

51. Compliance with Labour Regulations  

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, notifications and bye 

laws of the State or Central Government or local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notification that may be issued under any labour law in 

future either by the State or the Central Government or the local authority.  

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention of any of the provisions 

of any Act or rules made there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or 

for non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 

including amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the 

right to deduct any money due to the Contractor including his amount of performance guarantee. The 

Employer/Engineer shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the Employer.  

(c) The Contractor shall require his employees to obey all applicable laws, including those 

concerning safety at work.  

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time.  

 

52. Drawings and Photographs of the Works  

52.1 The Contractor shall do photography/video photography of the site firstly before the start of 

the work, secondly mid-way in the execution of different stages of work as required by Engineer In-

charge and lastly after the completion of the work. No separate payment will be made to the 

Contractor for this.  

52.2 The Contractor shall not disclose details of Drawings furnished to him and works on which 

he is engaged without the prior approval of the Engineer in writing. No photograph of the works or 

any part thereof or plant employed thereon, except those permitted under above clause, shall be 

taken or permitted by the Contractor to be taken by any of his employees or any employees of his 

sub-Contractors without the prior approval of the Engineer in writing. No photographs/ Video 

photography shall be published or otherwise circulated without the approval of the Engineer in writing.  

 



69 
 

53. The Apprentices Act, 1961  

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), 

the rules made there under and the orders that may be issued from time to time under the said Act 

and the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and 

penalties provided by the said Act and said Rules.  

54. Contract Document  

The documents forming the contract are to be taken as mutually explanatory of one another. 

Unless otherwise provided in the contract, the priority of the documents forming the contract shall be, 

as follows:  

1) Contract Agreement (if completed)  

2) The letter of Acceptance  

3) The Bid:  

4) Addendum to Bid; if any  

5) Tender Document  

6) The Bill of Quantities:  

7) The Specification:  

8) Detailed Engineering Drawings; if any  

9) Standard General Conditions of Contracts (GCC)  

10) All correspondence documents between bidder/contractor and BMC.  

55. Conflict of Interest  

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the 

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An Applicant 

shall be deemed to have a Conflict of Interest affecting the Bidding Process, if  

1. A constituent of such Applicant is also a constituent of another Applicant; or  

2. Such Applicant has the same legal representative for purposes of this Application as any other 

Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any 

Associate thereof, directly or through common third party/ parties, that puts either or both of them in a 

position to have access to each other’s information about, or to influence the Application of either or 

each other; or  

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser of the 

Authority in relation to the Project is engaged by the Applicant, its Member or any Associate thereof, as 

the case may be, in any manner for matters related to or incidental to the Project. For the avoidance of 

doubt, this disqualification shall not apply where such adviser was engaged by the Applicant, its 

Member or Associate in the past but its assignment expired or was terminated 6 (six) months prior to 

the date of issue of this TENDER. Nor will this disqualification apply where such adviser is engaged 

after a period of 3(three) years from the date of commercial operation of the Project.  

 

56. Applications and cost thereof  

No Applicant shall submit more than one Application for the Project. An applicant applying 

individually shall not be entitled to submit another application either individually. The Applicant shall be 

responsible for all of the costs associated with the preparation of their Applications and their 
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participation in the Bid Process. The Authority will not be responsible or in any way liable for such 

costs, regardless of the conduct or outcome of the Bidding Process.  

 

57. Acknowledgment by Applicant  

It shall be deemed that by submitting the Application, the Applicant has:  

a. made a complete and careful examination of the tender;  

b. received all relevant information requested from the Authority;  

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender or 

furnished by or on behalf of the Authority relating to any of the matters referred; and  

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.  

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the above 

or on account of any matter or thing arising out of or concerning or relating to the TENDER or the 

Bidding Process, including any error or mistake therein or in any information or data given by the 

Authority.  

58. Right to accept or reject any or all Applications/ Bids  

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to accept 

or reject any Application and to annul the Bidding Process and reject all Applications/ Bids, at any time 

without any liability or any obligation for such acceptance, rejection or annulment, and without 

assigning any reasons therefore. In the event that the Authority rejects or annuls all the Bids, it may, in 

its discretion, invite all eligible Bidders to submit fresh Bids hereunder.  

“The Authority” reserves the right to reject any Application and/ or Bid if:  

(a) at any time, a material misrepresentation is made or uncovered, or  

(b) the Applicant does not provide, within the time specified by the Authority, the supplemental 

information sought by the Authority for evaluation of the Application.  

 

In case it is found during the evaluation or at any time before signing of the Agreement or after its 

execution and during the period of subsistence thereof including the concession thereby granted by 

“The Authority”, that one or more of the pre-qualification conditions have not been met by the Applicant, 

or the Applicant has made material misrepresentation or has given any materially incorrect or false 

information,  

 

the Applicant shall be disqualified forthwith if not yet appointed as the Successful Bidder either by 

issue of the LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant has already 

been issued the LOA or has entered into the Concession Agreement, as the case may be, the same 

shall, notwithstanding anything to the contrary contained therein or in this TENDER, be liable to be 

terminated, by a communication in writing by “The Authority” to the Applicant, without the Authority 

being liable in any manner whatsoever to the Applicant and without prejudice to any other right or 

remedy which the Authority may have under this TENDER, the Bidding Documents, the Concession 

Agreement or under applicable law.  

“The Authority” reserves the right to verify all statements, information and documents submitted 

by the Applicant in response to the TENDER. Any such verification or lack of such verification by the 
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Authority shall not relieve the Applicant of its obligations or liabilities hereunder nor will it affect any 

rights of the Authority there under.  

59 The bid shall be rejected if the bidder-  

a. Stipulates the validity period less than 180 days.  

b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document.  

 

60 Clarifications  

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by fax or                

e-mail. They should send in their queries before the date specified in the header data. “The Authority” 

shall Endeavor to respond to the queries within the period specified therein. The responses will be sent 

by fax and/or e-mail. The Authority will forward all the queries and its responses thereto, to all 

purchasers of the TENDER without identifying the source of queries.  

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by the 

Applicants. However, the Authority reserves the right not to respond to any question or provide any  

clarification, in its sole discretion, and nothing in this Clause shall be taken or read as compelling or 

requiring the Authority to respond to any question or to provide any clarification, but not later than the 

date provided in header data.  

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and 

clarifications to all Applicants. All clarifications and interpretations issued by the Authority shall be 

deemed to be part of the tender. Verbal clarifications and information given by Authority or its 

employees or representatives shall not in any way or manner be binding on the Authority.  

61. Amendment of tender  

At any time prior to the deadline for submission of Application, the Authority may, for any reason, 

whether at its own initiative or in response to clarifications requested by an Applicant, modify the tender 

by the issuance of Addendum.  

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased 

the tender.  

In order to afford the Applicants a reasonable time for taking an Addendum into account, or for 

any other reason, the Authority may, in its sole discretion, extend the Application Due Date.  

Preparation and Submission of Application  

62. Language  

 

The Application and all related correspondence and documents in relation to the Bidding Process 

shall be in English language. Supporting documents and printed literature furnished by the Applicant 

with the Application may be in any other language provided that they are accompanied by translations 

of all the pertinent passages in the English language, duly authenticated and certified by the Applicant. 

Supporting materials, which are not translated into English, may not be considered. For the purpose of 

interpretation and evaluation of the Application, the English language translation shall prevail.  

63. Format and signing of Application  

The Applicant shall provide all the information sought under this TENDER. The Authority will 

evaluate only those Applications that are received in the required formats and complete in all respects. 

Incomplete and or conditional Applications shall be liable to rejection.  
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The Applicant will upload bid in One Folder in electronic form which shall contain the scanned 

certified copies of the documents given below and the documents uploaded has to be digitally signed 

by the bidder. These copies shall be certified by Practicing Notary approved by the Govt. of 

Maharashtra or Govt. of India with his stamp, clearly stating his name & registration number, except 

where original documents are demanded  

64. Marking of Applications  

The Applicant shall submit the Application in the format specified at Appendix-I, together with the 

documents, upload in folder as “VENDOR” together with their respective enclosures  

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected 

outright.  

65. Late Applications  

Applications received by the Authority after the specified time on the Application Due Date shall 

not be eligible for consideration and shall be summarily rejected.  

 

66. Confidentiality  

Information relating to the examination, clarification, evaluation, and recommendation for the 

short-listed qualified Applicants shall not be disclosed to any person who is not officially concerned with 

the process or is not a retained professional advisor advising the Authority in relation to or matters 

arising out of, or concerning the Bidding Process. The Authority will treat all information, submitted as 

part of Application, in confidence and will require all those who have access to such material to treat 

the same in confidence. The Authority may not divulge any such information unless it is directed to do 

so by any statutory entity that has the power under law to require its disclosure or is to enforce or 

assert any right or privilege of the statutory entity and/ or the Authority or as may be required by law or 

in connection with any legal process.  

 

67. Clarification of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The request for 

clarification and the response shall be in writing or by post/facsimile/e-mail. No Bidder shall contact the 

Engineer on any matter relating to his bid from the time of the bid opening to the time the contract is 

awarded. Any effort by the Bidder to influence the Engineer in the Engineer’s bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidder’s bid.  

68. Inspection of site and sufficiency of tender:  

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself 

before submitting his tender as to the nature of the ground and subsoil (so far as is practicable), the 

form and nature of the site, the quantities and nature of the work and materials necessary for the 

completion of the works and means of access to the site, the accommodation he may require and in 

general shall himself obtain all necessary information as to risk, contingencies and other circumstances 

which may influence or affect his tender. He shall also take into consideration the hydrological and 

climatic conditions.  

2. The Employer may make available to the Contractor data on hydrological and sub-surface 

conditions as obtained by or on his behalf from investigations relevant to the works but the Contractor 
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shall be responsible for his own interpretation thereof. The contractor shall engage his investigating 

agency with prior approval of the Engineer from the approved list of such agencies by BMC or Govt. at 

his cost initially before commencing actual work and which shall be reimbursed immediately subject to 

satisfaction of the Engineer for faithful compliance and submission of required data regarding such 

investigation within specified time.  

3. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted in the 

schedule of works / items / quantities, or in Bill of Quantities, which rates and prices shall, except as 

otherwise provided cover all his obligations under the Contract and all matters and things necessary for 

proper completion and maintenance of the works. No extra charges consequent on any 

misunderstanding.  

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution of 

the Works the Contractor encounters physical obstructions or physical conditions, other than climatic 

conditions on the Site, which obstructions or conditions were, in his opinion, not foreseeable by an 

experienced contractor, the Contractor shall forthwith give notice thereof to the Engineer. On receipt of 

such notice, the Engineer shall, if in his opinion such obstructions or conditions could not have been 

reasonably foreseen by an experienced contractor, after due consultation with the Contractor, 

determine:  

 

· any extension of time to which the Contractor is entitled and  

· The amount of any costs which may have been incurred by the Contractor by reason of such 

obstructions or conditions having been encountered, which shall be added to the Contract Price.  

 and shall notify the Contractor accordingly. Such determination shall take account of any 

instruction which the Engineer may issue to the Contractor in connection therewith, and any proper and 

reasonable measures acceptable to the Engineer which the Contractor may take in the absence of 

specific instructions from the Engineer. However such costings shall be got approved by the competent 

authority as governed vide rules prevailing with authority.  

 

5. Office for the Engineer (Works costing upto Rs.50 Lakhs) (Not Applicable) 

The Contractor shall at his own cost and to satisfaction of the Engineer provide a small temporary 

office, at the work-site which will include tables, chairs and lockers for keeping the records. He shall 

also make necessary arrangements for drinking water. These offices are not to be allowed on public 

roads without the written instruction of the Engineer. These offices should be preferably located within 

50 to 500 m of the worksite. In case the office is more than 500m away from the worksite, the 

contractor is to provide conveyance for Municipal Staff.  

6. Office for the Engineer (Works costing above Rs.50 lakhs) (Not Applicable) 

The Contractor shall at his own cost and to satisfaction of the Engineer provide a temporary 

office at the work-site which will include tables, chairs and lockers for keeping the records. He shall 

also make necessary arrangements for drinking water, latrines, with doors, windows, locks, bolts and 

fastenings sufficient for security for the Engineer, and his subordinates, as close to the works from time 

to time in progress as can be conveniently arranged, and shall at his own cost furnish the office with 
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such chairs, tables, lockers, locks and fastenings as may be required by the Engineer, and no expense 

of any kind in connection with the erection or upkeep of the offices or fittings shall be borne by the 

Corporation, but all such work shall be carried out by the Contractor and the expenses thereof defrayed 

by him. The Contractor shall also make water connections and fit up stand pipe with a bib tap at office. 

The latrines and the water connections shall be subject to all the conditions herein elsewhere laid down 

for temporary water connection and latrines generally with all requisite equipments for e-governance 

and electronic and digital communication. These offices are not to be allowed on public roads without 

the written instruction of the Engineer.  

7. Permission for provision and removal of office on completion of work:  

The tenderer shall obtain permission for provision of site office, store, etc. on payment of 

necessary cost implication. The watchman cabins shall be provided as directed and shall be removed 

by the Tenderers on completion of the work at their cost. It is binding on the Tenderer to fulfill 

requirements of Environmental Authorities. The location of such office shall be finalized and got 

approved from the Engineer before erection/commencement work.  

8. Contractor’s office near works:  

The Contractor shall have an office near the works at which notice from the Commissioner or the 

Engineer may be served and shall, between the hours of sunrise and sunset on all working days, 

have a clerk or some other authorized person always present at such office upon whom such notices 

may be served and service of any notices left with such clerk or other authorized person or at such 

office shall be deemed good service upon the Contractor and such offices shall have pre-requisite 

facilities for e-governance.  

69 Official Secrecy:  

The Contractor shall of all the persons employed in any works in connection with the contract that 

the    India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply even after 

execution of the said works and they will not disclose any information regarding this contract to any 

third party. The contractor shall also bring into notice that, any information found to be leaked out or 

disclosed the concern person as well as the Contractor will be liable for penal action; further the 

Corporation will be at liberty to terminate the contract without notice.  

 

70. Subsequent Legislation:  

If on the day of submission of bids for the contract, there occur changes to any National or State 

stature, Ordinance, decree or other law or any regulation or By-laws or any local or other duly 

constituted authority or the introduction of any such National or State Statute, Ordinance, decree or by 

which causes additional or reduced cost to the Contractor, such additional or reduced cost shall, after 

due consultation with the Contractor, be determined by the concerned Engineering Department of BMC 

and shall be added to or deducted from the Contract Price with prior approval of competent authority 

and the concerned Engineering Department shall notify the Contractor accordingly with a copy to the 

Employer. BMC reserve the right to take decision in respect of addition/reduction of cost in contract.  

71. Patent, Right and Royalties:  

The contractor shall save harmless and indemnify the Corporation from and against all claims 

and proceedings for or on account of infringement of any Patent rights, design trademark or name of 

other protected rights in respect of any constructional plant, machine work, or material used for or in 

connection with the Works or any of them and from and against all claims, proceedings, damages, 
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costs, charges and expenses whatsoever in respect thereof or in relation thereto. Except where 

otherwise specified, the contractor shall pay all tonnage and other royalties, rent and other payments or 

compensation, if any, for getting stone, sand, gravel, clay or other materials required for the works or 

any of them.  

72 Payments, Tax and Claims:  

· The limit for unforeseen claims Under no circumstances whatever the contractor shall be 

entitled to any compensation from BMC on any account unless the contractor shall have submitted a 

claim in writing to the Eng-in-change within 1 month of the case of such claim occurring.  

No interest for delayed payments due to disputes, etc:  

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer shall not be 

liable to pay any interest or damage with respect of any moneys or balance which may be in its or its 

Engineer’s or officer’s hands owing to any dispute or difference or claim or misunderstanding between 

the Brihanmumbai Municipal Corporation or its Engineer or Officer on the one hand and the contractor 

on the other, or with respect to any delay on the part of the Brihanmumbai Municipal Corporation or its 

Engineer or Officers in making periodical or final payments or in any other respect whatever.  

73 Settlement of Disputes:  

Termination of contract for death  

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies 

and if the Contractor is a partnership concern and one of the legal representative of the individual 

Contractor or the proprietor of the proprietary concern and in case of partnership, the surviving 

partners, are capable of carrying out and completing the contract, the Commissioner shall be entitled to 

cancel the contract as to its uncompleted part without the Corporation being in any way liable to 

payment of any compensation to the estate of the deceased Contractor and or to the surviving partners 

of the Contractor’s firm on account of the cancellation of the contract. The decision of the 

Commissioner that the legal representative of the deceased Contractor or surviving partners of the 

Contractor’s firm cannot carry out and complete the contract shall be final and binding on the parties. In 

the event of such cancellation the Commissioner shall not hold estate of the deceased Contractor and 

or surviving partners of the Contractor’s firm liable in damages for not completing the contract.  

 

Settlement of Disputes:  

If any dispute or differences of any kind whatsoever other than those in respect of which, the 

decision of any person is, by the Contract, expressed to be final and binding) shall arise between the 

Employer and the Contractor or the Engineer and the Contractor in connection with or arising out of the 

Contract or carrying out of the Works (Whether during the progress of the Works or after their 

completion and whether before or after the termination, abandonment or breach of the Contract) it, the 

aggrieved party may refer such dispute within a period of 7 days to the concerned Addl. Municipal 

Commissioner who shall constitute a committee comprising of three officers i.e. concerned Deputy 

Municipal Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract 

and concerned Chief Accountant. The Committee shall give decision in writing within 60 days. Appeal 

on the Order of the Committee may be referred to the Municipal Commissioner within 7 days. 

Thereafter the Municipal Commissioner shall constitute a Committee comprising of three Addl. 

Municipal Commissioners including Addl. Municipal Commissioner in charge of Finance Department. 
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The Municipal Commissioner within a period of 90 days after being requested to do so shall give 

written notice of committee’s decision to the Contractor. Save as herein provided such decision in 

respect of every matter so referred shall be final and binding upon both parties until the completion of 

the works, and shall forthwith be given effect to by the Contractor who shall proceed with the works 

with due diligence, whether he requires arbitration as hereinafter provided or not. If the Commissioner 

has given written notice of the decision to the Contractor and no Claim to arbitration has been 

communicated within a period of 90 days from receipt of such notice the said decision shall remain final 

and binding upon the Contractor.  

74 Arbitration and Jurisdiction:  

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 days 

after being requested as aforesaid, or if the Contractor be dissatisfied with any such decision, then and 

in any such case the Contractor may within 90 days after receiving notice of such decision or within 90 

days after the expirations of the first named period of 90 days (as the case may be) require that the 

matter or matters in dispute be referred to arbitration as hereinafter provided. All disputes or differences 

in respect of which the decision (if any) of the Commissioner has not become final and binding as 

aforesaid shall be finally settled by  

Arbitration as follows:  

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration shall be 

conducted in accordance with the provisions of the Arbitration Act, 1996 or any statutory modifications 

thereof, and shall be held at such place and time within the limits of Brihan Mumbai as the arbitrator 

may determine. The decision of the arbitrator shall be final and binding upon the parties hereto and the 

expense of the arbitration shall be paid as may be determined by the arbitrator. Performance under the 

Contract shall, if reasonably be possible, continued during the arbitration proceedings and payment 

due to the Contractor by the Employer shall not be withheld unless they are the subject matter of 

arbitration proceedings. The said arbitrator shall have full power to open up, review and revise any 

decision, opinion, direction, certification or valuation of the Commissioner and neither party shall be 

limited in the proceedings before such arbitrator to the evidence or arguments put before the 

Commissioner for the purpose of obtaining his said decision. No decision given by the Commissioner in 

accordance with the foregoing provisions shall disqualify him from being called as a witness and giving 

evidence before the arbitrator on any matters whatsoever relevant to the disputes or difference referred 

to the arbitrator as aforesaid. All awards shall be in writing and for claims equivalent to 5,00,000 or 

more such awards shall state reasons for amounts awarded. The expenditure of arbitration shall be 

paid as may be determined by arbitrator.  

In case of any claim, dispute or difference arising in respect of a contract, the cause of action 

thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim, 

dispute or difference shall be instituted in a competent court in the City of Mumbai only.  

75 Copyright:  

The copyright of all drawings and other documents provided by the Contractor under the contract 

shall remain vested in the Contractor or his sub-contractors as the case may be the employer shall 

have a license to use such drawings and other documents in connection with the design, construction, 

operation, maintenance of the works. At any time the Employer shall have further license without 

additional payment to the Contractor to use any such drawings or documents for the purpose of making 

any improvement of the works or enlargement or duplication of any part thereof, provided that such 
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improvement, enlargement, or duplication by itself or in conjunction with any other improvements, 

enlargements or duplications already made in accordance with the further license does not result in the 

duplication of the whole works.  

76. Receipts to be signed in firm’s name by any one of the partners:  

Every receipt for money which may become payable or for any security which may become 

transferable to the Contractor under these present shall, if signed in the partnership name by any one 

of the partners, be a good and sufficient discharge to the Commissioner and Municipal Corporation in 

respect of the money or security purporting to be acknowledged thereby, and in the event of death of 

any of the partners during the pendency of this contract, it is hereby expressly agreed that every receipt 

by any one of the surviving partners shall, if so signed as aforesaid, be good and sufficient discharge 

as aforesaid provided that nothing in this clause contained shall be deemed to prejudice or effect any 

claim which the Commissioner or the Corporation may hereafter have against the legal representatives 

of any partners so dying or in respect of any breach of any of the conditions thereof, provided also that 

nothing in this clause contained shall be deemed prejudicial or affect the respective rights or obligations 

of the Contractors and of the legal representatives of any deceased Contractors interest.  

77. Proprietary data 

All documents and other information supplied by the Authority or submitted by an Applicant to the 

Authority shall remain or become the property of the Authority. Applicants are to treat all information as 

strictly confidential and shall not use it for any purpose other than for preparation and submission of 

their Application. The Authority will not return any Application or any information provided along 

therewith.  

78. Correspondence with the Applicant  

Save and except as provided in this TENDER, the Authority shall not entertain any 

correspondence with any Applicant in relation to the acceptance or rejection of any Application.  

79. Price Variation Clause (N.A.) 

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the 

variation in the value of the work carried out from time to time, depending on whether the prices of 

material and labour as a whole rise or fall, and the method adopted for such computations shall be as 

given below, it being clearly understood that the contractor shall have no claim for being reimbursed on 

the ground that the price of a particular material or group of materials have risen beyond the limits of 

the presumptions made in the following paras, however, no price variations shall be made applicable 

for contracts upto 12 months:  

A) Controlled materials: Price variations shall be permitted in respect of these materials the price 

level of which is controlled by the Government or its agency. The rate ruling on the date of submission 

of the tender shall be considered as the basic price of such material for adjustment. Any variation in 

this rate shall be considered for reimbursement to the contractor or refund to be claimed from the 

contractor as the case may be. The contractor shall, for the purpose of adjustment submit in original 

the relevant documents from the suppliers.  

B) Labour and other materials: For the purpose of this contract and for allowing reimbursement of 

refund on account of variation of prices of (i) labour, and (ii) materials other than materials mentioned in 

A above, computation will be based on the formula enunciated below which is based on the 

presumptions that  
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i) The general price level of labour, rises or falls in proportion to the rise or fall of consumer price 

index number 9 (general) for working class in Mumbai.  

ii) The general price level of materials rises or falls in proportion to rise or fall of whole-sale price 

index as published by ‘Economic Adviser to Govt. of India’.  

iii) And that the component of labour is to the extent of 30 percent of 88 percent and the 

component of materials is to the extent of 70 percent of 88 percent of the value of the work carried out. 

The remaining 12 percent being the presumptive profit of the contractor. a) Formula for Labour 

component:  

VL = (0.88 R) x 30 x ( I – IO)  

100 IO  

b) Formula for Material component :  

VM = (0.88 R x 70 - C) x (W – WO)  

100 WO  

Where –  

VL = Amount of price variation to be reimbursed or claimed as refund on account of general rise 

or fall of index referred to above.  

I = Consumer Price Index number of working class for Mumbai (declared by the Commissioner of 

Labour and Director of Employment, Mumbai) applicable to the period under reference (base year 

ending 2004-05 as 100 i.e. new series of indices).  

IO = Consumer price index number for working class for Mumbai (declared by the Commissioner 

of labour and Director of Employment, Mumbai) prevailing, on the day of 28 days prior to the date of 

submission of the tender.  

VM = The amount of price variation to be reimbursed or claimed as refund on account of general 

rise or fall of wholesale price index for period under reference.  

W = Average wholesale price index as published by Economic Adviser to Govt. of India 

applicable to the period under reference.  

WO = Wholesale price index as stated above prevailing on the day of 28 days prior to the date of 

submission of the tender.  

R = Total value of the work done during the period under reference as recorded in the 

Measurement Book excluding water charges and sewerage charges but including cost of excess in 

respect of item upto 50 percent  

C = Total value of Controlled materials used for the works as recorded in Measurement Book and 

paid for at original basic rate plus the value of materials used .  

i) The quantity of the Controlled material adopted in working out the value of ‘C’ shall be inclusive 

of permitted wastages as / if mentioned in specifications.  

ii) The basic rate for the supply of controlled material shall be inclusive of all the components of 

cost of materials excluding transport charges incurred for bringing the material from place of delivery to 

the site.  

Computations based on the above formula will be made for the period of each bill separately and 

reimbursement will be made to (when the result is plus) and refund will claimed from (when the result is 

minus) the contractor’s next bill. The above formulae will be replaced by the formulae in Annexure-I as 

and when mentioned in special conditions of contract  
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The operative period of the contract for application of price variation shall mean the period 

commencing from the date of commencement of work mentioned in the work order and ending on the 

date when time allowed for the work order and ending on the date when time allowed for the work 

specified in the contract for work expires, taking into consideration, the extension of time, if any, for 

completion of the work granted by Engineer under the relevant clause of the conditions of contract in 

cases other than those where such extension is necessitated on account of default of the contractor.  

The decision of the Engineer as regards the operative period of the contract shall be final and 

binding on the contractors.  

iii) Where there is no supply of controlled items to contractor the component ‘C’ shall be taken as 

zero.  

C) Adjustment after completion: If the Contractor fails to complete the works within the time for 

completion adjustment of prices thereafter until the date of completion of the works shall be made using 

either the indices or prices relating to the prescribed time for completion, or the current indices or prices 

whichever is more favorable to the employer, provided that if an extension of time is granted, the above 

provision shall apply only to adjustments made after the expiry of such extension of time.  

D) Price variation will be calculated similarly and separately for extra items and or excess 

quantities and provisional sums calculated under Sub Clause 10 (b)A (i)&(ii) and Sub Clause 10 (b) 

B(ii) based on the above formula/formulae in Annexure-I as and when mentioned in Special conditions 

of contract; IO and WO  

being the indices applicable to the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub 

Clause 10 (a) B(iii) are fixed. No price variation shall be admissible for FAIR items created during 

execution.  

80. Maximum Price Variation shall be as follows:  

Time Period of Project  Maximum limit of Price Variation  

Up to 12 months No variation allowed 

Above12 months to 24 months 5% 

Above 24 months 10% 

 

*Approval of AMC/MC shall be obtained before invitation of tender in case of any changes in 

above.  

Note: 1) The extension in time period for the projects originally estimated including 

monsoon results in change of price variation slabs as mentioned above i.e. from first slab to 

second slab or from second slab to third slab, then the maximum limit of original slab will 

prevail.  

2) Operative period shall mean original or extended time period of contract.  

For example:  

Extension of Time period  Maximum Price Variation  

If original period of 11 months including monsoon 

extends to 16. The operative period will be 11+5 months.  

No variation allowed  

Price Variation during Extended Period of Contract:  

(i) Extension Due To Modification & Extension for delay due to BMC :  
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The price variation for the period of extension granted shall be limited to the amount payable as 

per the Indices. In case the indices increases or decreases, above/below the indices applicable, to the 

last month of the original or extended period vide clause8 (l)(a)(i) and (ii) of standard GCC  

(ii) Extension Of Time For Delay Due To Contractor:  

(a) The price variation for the period of extension granted shall be limited to the amount payable 

as per the Indices in case the indices increase, above the indices applicable, to the last month of the 

original completion period or the extended period vide above clause 8(l)(a)(i) and (ii) of standard GCC.  

(b) The price variation shall be limited to the amount payable as per the indices, in case the 

indices decrease or fall below the indices applicable, to the last month of original / extended period of 

completion period vide above clause 8(l)(b) of standard GCC, then lower indices shall be adopted.  

(iii) Extension of Time For Delay due to reasons not attributable to BMC and Contractor 

(Reference Cl.8 (d) of Standard GCC):  

The price variation for the period of extension granted shall be limited to the amount payable as 

per the Indices in case the indices increases or decreases, above/below the indices applicable, to the 

last month of the original period.  

                  81. Payment:  

Interim Payment: (Not Applicable) 

i) Interim bills shall be submitted by the Contractor from time to time (but at an interval of not 

less than one month) for the works executed. The Engineer shall arrange to have the bills  

ii) Verified by taking or causing to be taken, where necessary, the requisite measurement of 

work.  

iii) Payment on account for amount admissible shall be made on the Engineer certifying the sum 

to which the Contractor is considered entitled by way of interim payment for all the work executed, after 

deducting there from the amount already paid, the security deposit / retention money and such other 

amounts as may be deductible or recoverable in terms of the contract.  

iv)  On request, the contractor will be paid upto 75 percent of the value of the work carried out as 

an adhoc payment in the first week of next month after deducting there from recoveries on account of 

advances, interest, retention money, income tax etc. The balance payment due will be paid thereafter.  

v) No interim payment will be admitted until such time the Contractor have fully complied with the 

requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval of Network 

Schedule for the works, as detailed in Condition 8 (h). A fixed sum shall be held in abeyance at the 

time of next interim payment for non-attainment of each milestone in the network and shall be released 

only on attainment of the said milestone.  

vi) An interim certificate given relating to work done or material delivered may be modified or 

corrected by a subsequent interim certificate or by the final certificate. No certificate of the Engineer 

supporting an interim payment shall of itself be conclusive evidence that any work or materials to which 

it relates is / are in accordance with the contract.  

 

82 Banning /De-Registration of Agencies of Construction works in BMC  

· The regulations regarding Demotion/ Suspension Banning for specific period or 

permanently / De-Registration shall be governed as per the respective condition in Contractor 

Registration Rules of BMC.  
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83. JOINT VENTURE (NA)  

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be 

incorporated in the Tender Document:  

a) Joint Venture should be allowed only when the number of identifiable different works is more 

than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall also be allowed for 

complex technical work below Rs.100 Crores with the approval of concerned AMC  

b) Separate identity/name shall be given to the Joint Venture firm.  

c) Number of members in a JV firm shall not be more than three in normal circumstances, if the 

work involves only one discipline (say Civil or Electrical). If number of members in JV is required to be 

more than three, then approval of concerned AMC needs to be sought.  

d) A member of JV firm shall not be permitted to participate either in individual capacity or as a 

member of another JV firm in the same tender.  

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any con-

stituent member of the JV.  

f) Normally EMD shall be submitted only in the name of the JV and not in the name of con-

stituent member. However, EMD in the name of lead partner can be accepted subject to submission of 

specific request letter from lead partner stating the reasons for not submitting the EMD in the name of 

JV and giving written confirmation from the JV partners to the effect that the EMD submitted by the lead 

partner may be deemed as EMD submitted by JV firm.  

g) One of the members of the JV firm shall be the lead member of the JV firm who shall have a 

majority (at least 51%) share of interest in the JV firm. The other members shall have a share of not 

less than 20% each in case of JV firms with up to three members and not less than 10% each in case 

of JV firms with more than three members. In case of JV firm with foreign member(s), the lead member 

has to be an Indian firm with a minimum share of 51%.  

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV 

members shall be submitted by the JV firm along with the tender. The complete details of the members 

of the JV firm, their share and responsibility in the JV firm etc. particularly with reference to financial 

technical and other obligation shall be furnished in the agreement.  

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated during 

the validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the full 

Earnest Money Deposit (EMD) shall be forfeited. In case of successful tenderer, the validity of this 

agreement shall be extended till the currency of the contract expires.  

j) Approval for change of constitution of JV firm shall be at the sole discretion of the BMC. The 

constitution of the JV firm shall not be allowed to be modified after submission of the tender bid by the 

JV firm except when modification becomes inevitable due to succession laws etc. and in any case the 

minimum eligibility criteria should not get vitiated. In any case the Lead Member should continue to be 

the Lead Member of the JV firm. Failure to observe this requirement would render the offer invalid.  

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to be 

altered during the currency of contract except when modification become inevitable due to succession 

laws etc. and in any case the minimum eligibility criteria should not get viti-ated. Failure to observe this 
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stipulation shall be deemed to be breach of contract with all consequential penal action as per contract 

condition.  

l) On award of contract to a JV firm, a single Performance Guarantee shall be required to be 

submitted by the JV firm as per tender conditions. All the Guarantees like Performance Guarantee, 

Bank Guarantee for Mobilization advance, machinery Advance etc. shall be accepted only in the name 

of the JV firm and no splitting of guarantees amongst the members of the JV firm shall be permitted.  

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has 

been awarded) has to be executed and got registered before the Registrar of the Companies under 

Companies Act or before the Registrar / Sub-Registrar under the Registration Act, 1908. This 

agreement shall be submitted by the JV firm to the BMC before signing the contract agreement for the 

work. (This agreement format should invariably be part of the tender condition). In case the tenderer 

fails to observe/comply with this stipulation, the full  

Earnest Money Deposit (EMD) shall be forfeited and other penal actions due shall be taken 

against partners of the JV and the JV. This joint venture agreement shall have, inter-alia, following 

clauses:-  

i. Joint and several liability - The members of the JV firm to which the contract is awarded, shall 

be jointly and severally liable to the Employer (BMC) for execution of the project in accordance with 

General and Special conditions of the contract. The JV members shall also be liable jointly and 

severally for the loss, damages caused to the BMC during the course of execution of the contract or 

due to no execution of the contract or part there-of.  

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire period of the 

contract including the period of extension if any and the maintenance period after the work is 

completed.  

iii. Governing Laws - The Joint Venture Agreement shall in all respect be governed by and 

interpreted in accordance with Indian Laws.  

iv. Authorized Member -Joint Venture members shall authorize one of the members on be-half 

of the Joint Venture firm to deal with the tender, sign the agreement or enter into con-tract in respect of 

the said tender, to receive payment, to witness joint measurement of work done, to sign measurement 

books and similar such action in respect of the said ten-der/contract. All notices/correspondences with 

respect to the contract would be sent only to this authorized member of the JV firm.  

No member of the Joint Venture firm shall have the right to assign or transfer the interest right or 

liability in the contract without the written consent of the other members and that of the employer in 

respect of the said tender/contract.  

n. Documents to be enclosed by the JV firm along with the tender:  

i. In case one or more of the members of the JV firm is/are partnership firm(s), following 

documents shall be submitted:  

a. Notary certified copy of the Partnership Deed,  

b. Consent of all the partners to enter into the Joint Venture Agreement on a stamp paper of 

appropriate value (in original).  

c. Power of Attorney (duly registered as per prevailing law) in favor of one of the partners to sign 

the MOU and JV Agreement on behalf of the partners and create liability against the firm.  
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ii. In case one or more members is/are Proprietary Firm or HUF, the following documents shall be 

enclosed:  

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a Proprietary 

Concern and he is sole proprietor of the Concern OR he is in position of "KARTA" of Hindu Undivided 

Family and he has the authority, power and consent given by other partners to act on behalf of HUF.  

iii. In case one or more members is/are limited companies, the following documents shall be 

submitted:  

a. Notary certified copy of resolutions of the Directors of the Company, permitting the company to 

enter into a JV agreement, authorizing MD or one of the Directors or Managers of the Company to sign 

MOU, JV Agreement, such other documents required to be signed on behalf of the Company and enter 

into liability against the company and/or do any other act on behalf of the company.  

b. Copy of Memorandum and articles of Association of the Company.  

c. Power of Attorney (duly registered as per prevailing law) by the Company authorizing the 

person to do/act mentioned in the para (a) above.  

o. All the members of the JV shall certify that they have not been black listed or debarred by BMC 

from participation in tenders/contract in the past either in their individual capacity or the JV firm or 

partnership firm in which they were members / partners.  

p. Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be 

adjudged based on satisfactory fulfilment of the following criteria:  

Technical eligibility criteria: In case of Work involving single discipline, the Lead member of the 

JV firm shall meet at least 35% requirement of technical capacity as stipulated in tender document.  

OR  

In case of composite works (e.g. works involving more than one distinct component such as Civil 

Engineering works, M&E works, Electrical works, etc. and in the case of major bridges, substructure 

and superstructure etc.), at least one member should have satisfactorily completed 35% of the value of 

any one component of the project work so as to cover all the components of project work or any 

member having satisfactorily completed 35% of the value of work of each component during last seven 

financial years.  

In such cases, what constitutes a component in a composite work shall be clearly defined 

as part of the tender condition without any ambiguity.  

Financial eligibility criteria: The contractual payments received by the JV firm or the arithmetic 

sum of contractual payments received by all the members of JV firm in any one of the previous three 

financial years and shall be at least 100% of the estimated value of the work as mentioned in the 

tender.  

84. Compensation for delay:  

If the Contractor fails to complete the works and clear the site on or before the Contract or 

extended date(s) / period(s) of completion, he shall, without prejudice to any other right or remedy of 

Municipal Corporation on account of such breach, pay as agreed compensation, amount calculated as 

stipulated below (or such smaller amount as may be fixed by the Engineer) on the contract value of the 

whole work or on the contract value of the time or group of items of work for which separate period of 

completion are given in the contract and of which completion is delayed for every week that the whole 

of the work of item or group of items of work concerned remains uncompleted, even though the 

contract as a whole be completed by the contract or the extended date of completion. For this purpose 
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the term ‘Contract Value’ shall be the value of the work at Contract Rates as ordered including the 

value of all deviations ordered:  

• Completion period for projects (originally stipulated or as extended) not exceeding 6 months : to 

the extent of maximum 1 percent per week.  

• Completion period for projects (originally stipulated or as extended) exceeding 6 months and 

not exceeding 2 years: to the extent of maximum ½ percent per week.  

• Completion period for projects (originally stipulated or as extended) exceeding 2 years : to the 

extent of maximum ¼ percent per week. When the delay is not a full week or in multiple of a week 

but involves a fraction of a week the compensation payable for that fraction shall be proportional to the 

number of days involved.  

Provided always that the total amount of compensation for delay to be paid this condition shall 

not exceed the undernoted percentage of the Contract Value of the item or group of items of work for 

which a separate period of completion is given.  

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10 

percent.  

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not 

exceeding 2 years : 7½ percent.  

iii) Completion period (as originally stipulated or as extended) exceeding 2 years : 5 percent.  

The amount of compensation may be adjusted set off against any sum payable to the contractor 

under this or any other contract with the Municipal Corporation.  

85. Action and Compensation Payable In Case Of Bad Work And Not Done As Per 

Specifications  

All works under or in course of execution or executed in pursuance of the contract, shall at all 

times be open and accessible to the inspection and supervision of the Engineer-in-charge, his 

authorized subordinates in charge of the work and all the superior officers, officer of the Vigilance 

Department of the BMC or any organization engaged by the BMC for Quality Assurance and the 

contractor shall, at all times, during the usual working hours and at all other times at which reasonable 

notice of the visit of such officers has been given to the contractor, either himself be present to receive 

orders and instructions or have a responsible agent duly accredited in writing, present for that purpose. 

Orders given to the Contractor’s agent shall be considered to have the same force as if they had been 

given to the contractor himself.  

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work or 

to the officer of Vigilance Department, that any work has been executed with unsound, imperfect or 

unskillful workmanship or with materials of any inferior description, or that any materials or articles 

provided by him for the execution of the work are unsound or of a quality inferior to that contracted for 

or otherwise not in accordance with the contract, the contractor shall, on demand in writing which shall 

be made within twelve months of the completion of the work from the Engineer-in-Charge specifying 

the work, materials or articles complained of notwithstanding that the same may have been passed, 

certified and paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in 

part, as the case may require or as the case may be, remove the materials or articles so specified and 

provide other proper and suitable materials or articles at his own charge and cost. In the event of the 

failing to do so within a period specified by the Engineer-in-Charge in his demand aforesaid, then the 

contractor shall be liable to pay compensation at the same rate as under clause 8.e. of the general 



85 
 

condition of contract in section 9 of tender document (for Compensation for delay) for this default. In 

such case the Engineer-in Charge may not accept the item of work at the rates applicable under the 

contract but may accept such items at reduced rates as the Engineer in charge may consider 

reasonable during the preparation of on account bills or final bill if the item is so acceptable without 

detriment to the safety and utility of the item and the structure or he may reject the work outright without 

any payment and/or get it and other connected and incidental items rectified, or removed and re-

executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in 

writing in respect of the same will be final and binding on the contractor.  

If the penalization amount exceeds maximum limit with respect to Clause 8.e of Standard 

General Conditions of Contract, then a show cause notice shall necessarily be issued to the contract as 

to why the contract should not be terminated.  

86. Contractors remain liable to pay compensation:  

In any case in which any of the powers conferred upon the Engineer In-charge by the relevant 

clauses in documents that form a part of contract as exercised or is exercisable in the event of any 

future case of default by the Contractor, he is declared liable to pay compensation amounting to the 

whole of his security deposit. The liability of the Contractor for past and future compensation shall 

remain unaffected.  

In the event of the Executive Engineer taking action against these relevant clauses, he may, if 

he so desires, take possession of all or any tools and plant, materials and stores in or upon the work of 

site thereof or belonging to the Contractor or procured by him and intended to be used for the 

execution of the work or any part thereof paying or allowing for the same in account at the contract 

rates, or in the case of contract rates not being applicable at current market rates to be certified by the 

Executive Engineer, may after giving notice in writing to the Contractor or his staff of the work or other 

authorized agent require him to remove such tools and plants, materials or stores from the premises 

within a time to be specified in such notice and in the event of the Contractor failing to comply with any 

such requisition, the Executive Engineer may remove them at the contractors expense of sell them by 

auction or private sell on account of the Contractor at his risk in all respects and certificate of the 

Executive Engineer as to the expense of any such removal and the amount of the proceeds an 

expense of any such sell be final and conclusive against the Contractor.  

87. No Claim to Any Payment Or Compensation Or Alteration In Or Restriction Of Work  

(a) If at any time after the execution of contract documents, the Engineer shall for any reason 

whatsoever, desires that the whole or any part of the works specified in the Tender should be 

suspended for any period or that the whole or part of the work should not be carried out, at all, he shall 

give to the Contractor a Notice in writing of such desire and upon the receipt of such notice, the 

Contractor shall forthwith suspend or stop the work wholly or in part as required after having due regard 

to the appropriate stage at which the work should be stopped or suspended so as not to cause any 

damage or injury the work already done or endanger the safety thereof, provided that the decision of 

the Engineer as to the stage at which the work or any part of it could be or could have been safely 

stopped or suspended shall be final and conclusive against the contractor.  

The Contractor shall have no claim to any payment or compensation whatsoever by reason of or 

in pursuance of any notice as aforesaid, on account of any suspension, stoppage or curtailment except 

to the extent specified hereinafter.  
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(b) Where the total suspension of Work Order as aforesaid continued for a continuous period 

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual obligations under 

the contract so far as it pertains to the unexecuted part of the work by giving 10 days prior notice in 

writing to the Engineer within 30 days of the expiry of the said period of 90 days, of such intention and 

requiring the Engineering to record the final measurement of the work already done and to pay final bill. 

Upon giving such Notice, the Contractor shall be deem to have been discharged from his obligations to 

complete the remaining unexecuted work under his contract. On receipt of such notice the Engineer 

shall proceed to complete the measurement and make such payment as may be finally due to the 

contractor within a period of 90 days from the receipt of such Notice in respect of the work already 

done by the contractor. Such payment shall not in any manner prejudice the right of the contractor to 

any further compensation under the remaining provisions of this clause.  

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of 30 

days at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to the Engineer 

within 30 days of the resumption of the work after such suspension for payment of compensation to the 

extent of pecuniary loss suffered by him in respect of working machinery remained ideal on the site of 

on the account of his having an to pay the salary of wages and labour engaged by him during the said 

period of suspension provided always that the contractor shall not be entitled to any claim in respect of 

any such working machinery, salary or wages for the first 30 days whether consecutive or in the 

aggregate or such suspension or in respect of any such suspension whatsoever occasion by 

unsatisfactory work or any other default on his part, the decision of the Engineer in this regard shall be 

final and conclusive against the contractor.  

88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising 

from non provision of lights, fencing, etc.  

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements, 

ladders, cordage, tackle scaffolding and temporary works requisite or proper for the proper execution of 

the work, whether, in the original altered or substituted form and whether included in the specification of 

other documents forming part of the contract or referred to in these conditions or not and which may be 

necessary for the purpose of satisfying or complying with the requirements of the Eng-In-Charge as to 

any matter as to which under these conditions is entitled to be satisfied, or which is entitled to require 

together with the carriage therefore to and from the work.  

The Contractor shall also supply without charge, the requisite number of person with the means 

and materials necessary for the purpose of setting out works and counting, weighing and assisting in 

the measurements of examination at any time and from time to time of the work or materials, failing 

which the same may be provided by the Engineer In-charge at the expense of the contractor and the 

expenses may be deducted from any money due to the contractor under the contract or from his 

security deposit or the proceeds of sale thereof, or offers sufficient portion thereof.  

The contractor shall provide all necessary fencing and lights required to protect the public from 

accident and shall also be bound to bear the expenses of defence of every suit, action or other legal 

proceedings, that may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and cost which may be awarded in any such suit action or 

proceedings to any such person or which may with the consent of the contractor be paid for 

compromising any claim by any such person.  
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89. Prevention of Fire : The contractor shall not set fire to any standing jungle, trees, brushwood 

or grass without a written permit from the Engineer In-charge. When such permit is given, and also in 

all cases when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take 

necessary measure to prevent such fire spreading to or otherwise damaging surrounding property. The 

Contractor shall make his own arrangements for drinking water for the labour employed by him.  

90. Compensation for all damages done intentionally or unintentionally by contractor’s labour 

whether in or beyond the limits of BMC property including any damage caused by spreading the fire 

shall be estimated by the Engineer In-charge or such other officer as he may appoint and the estimate 

of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be final and the 

contractor shall be bound to pay the amount of the assessed compensation on demand failing which 

the same will be recovered from the Contractor as damages or deducted by the Engineer In-charge 

from any sums that may be due or become due from BMC to contractor under this Contract or 

otherwise. Contractor shall bear the expenses of defending any action or other legal proceedings that 

may be brought to prevent the spread of fire and he shall pay any damages and costs that may be 

awarded by the Court in consequence.  

91. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith, 

notified by the contractor through the Engineer In-charge for his information.  

92. Action where no specifications:  

In the case of any class of work for which there is no such specifications, such works shall be 

carried out in accordance with the specifications and in the event of there being no such specifications, 

then in such case, the work shall be carried out in all respects in accordance with all instructions and 

requirements of the Engineer In-charge.  

93. Safety and medical help :  

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical help 

to any workmen who may suffer a bodily injury as a result of an accident. If such expenses are incurred 

by BMC, the same shall be recoverable from the contractor forthwith and be included without prejudice 

to any other remedy of BMC from any amount due or that may become due to the Contractor.  

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for the use 

of persons employed on the site and shall maintain the same in condition suitable for immediate use at 

any time.  

3) The workers shall be required to use the safety equipments so provided by the contractor and 

the contractor shall take adequate steps to ensure the proper use of equipments by those concerned. 

4)  When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipments shall be provided and kept ready for use and all necessary steps shall be taken 

for the prompt rescue of any person in danger.  

5) No compensation shall be allowed for any delay caused in the starting of the work on account 

of acquisition of land or in the case of clearance of works, on account of ant delay in according to 

sanction of estimates. 

 95. Anti-malaria and other health measures: Anti-Malaria and other health measures shall be 

taken as directed by the Executive Health Officer of BMC. Contractor shall see that mosquito genic 

conditions are created so as to keep vector population to minimum level. Contractor shall carry out anti-

malaria measures in the area as per the guidelines issued by the Executive Health Officer of BMC from 

time to time.  
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In case of default, in carrying out prescribed anti-malaria measures resulting in increase in 

malaria incidence, contractor shall be liable to pay BMC on anti-malaria measures to control the 

situation in addition to fine. 
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FRAUD AND CORRUPT PRACTICES 
 

· The Applicants and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary 

contained herein, the Authority may reject an Application without being liable in any manner 

whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or through an 

agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice in the Bidding Process.  

· Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an 

Applicant is found by the Authority to have directly or indirectly or through an agent, engaged or 

indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice during the Bidding Process, such Applicant shall not be eligible to participate in any 

tender or RFQ issued by the Authority during a period of 2 (two) years from the date such Applicant is 

found by the Authority to have directly or indirectly or through an agent, engaged or indulged in any 

corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice, as 

the case may be.  

· For the purposes of this Clause , the following terms shall have the meaning hereinafter 

respectively assigned to them:  

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence the actions of any person connected with the Bidding Process (for 

avoidance of doubt, offering of employment to, or employing, or engaging in any manner whatsoever, 

directly or indirectly, any official of the Authority who is or has been associated in any manner, directly 

or indirectly, with the Bidding Process or the LOA or has dealt with matters concerning the Concession 

Agreement or arising there from, before or after the execution thereof, at any time prior to the expiry of 

one year from the date such official resigns or retires from or otherwise ceases to be in the service of 

the Authority, shall be deemed to constitute influencing the actions of a person connected with the 

Bidding Process); or save and except as permitted under the relevant sub clause, engaging in any 

manner whatsoever, whether during the Bidding Process or after the issue of the LOA or after the 

execution of the Concession Agreement, as the case may be, any person in respect of any matter 

relating to the Project or the LOA or the Concession Agreement, who at any time has been or is a legal, 

financial or technical adviser of the Authority in relation to any matter concerning the Project;  

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts 

or disclosure of incomplete facts, in order to influence the Bidding Process ;  

C. “coercive practice” means impairing or harming or threatening to impair or harm, directly or 

indirectly, any person or property to influence any persons participation or action in the Bidding 

Process;  

D. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and  
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E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and fair 

competition in the Bidding Process.  

F. If the Employer/Financier determines that the Contractor has engaged in corrupt, fraudulent, 

collusive, coercive or obstructive practices, in competing for or in executing the Contract, then the 

Employer may, after giving 14 days’ notice to the Contractor, terminate the Contractor's employment 

under the Contract and expel him from the Site, and the provisions of relevant Clause shall apply as if 

such expulsion had been made.  

G. Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practice during the execution of the Works, then that employee shall 

be removed in accordance with relevant Clause.  

For the purposes of this Sub-Clause:  

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, of anything 

of value to influence improperly the actions of another party;  

ii. “another party” refers to a public official acting in relation to the procurement process or 

contract execution. In this context, “public official” includes Financer staff and employees of other 

organizations taking or reviewing procurement decisions.  

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an 

obligation;  

iv. “collusive practice” is an arrangement between two or more parties designed to achieve an 

improper purpose, including to influence improperly the actions of another party;  

v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a party;  
 

6) “obstructive practice” is deliberately destroying, falsifying, altering or concealing of evidence 

material to the investigation or making false statements to investigators in order to materially impede 

the Financier investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating any party to prevent it from disclosing its knowledge of matters 

relevant to the investigation or from pursuing the investigation; or acts intended to materially impede 

the exercise of the Financer’s inspection and audit rights provided 
 

7)  “party” refers to a public official; the terms “benefit” and “obligation” relate to the procurement 

process or contract execution; and the “act or omission” is intended to influence the procurement 

process or contract execution.  

8)  ”parties” refers to participants in the procurement process (including public officials) 

attempting to establish bid prices at artificial, noncompetitive levels. 
 

9) a “party” refers to a participant in the procurement process or contract execution. 
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SECTION 11 

PRE BID MEETING 

(Not Applicable) 
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PRE BID MEETING (Not Applicable for this tender) 
 
 
 

Pre-bid meeting of the interested parties shall be convened at the designated date, time and 

place.    A maximum of three representatives of each applicant shall be allowed to participate on 

production of authority letter from the Applicant.  

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications and make 

suggestions for consideration of the Authority. The Authority shall Endeavour to provide clarifications 

and such further information as it may, in its sole discretion, consider appropriate for facilitating a fair, 

transparent and competitive Bidding Process.  
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SECTION –12 

SPECIAL INSTRUCTIONS TO TENDERERS 
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Special Tender Conditions 

1. Work Records- All specified, up to date site record should be prepared & maintained by the 

contractors and shall be produced as and when required, duly certified by the contractors site 

engineer. 

2. Contract Labour (Regulation and Abolition Act 1970): The tenderer(s) should specifically note that the 

successful tenderer shall have to strictly comply with all the statutory requirement under the provision of 

the Contract Labour (Regulation and Abolition) Rules 1970 and with the Maharashtra State Contract 

Labour (Regulation and Abolition) Rules 1971 and indemnify the Corporation against any claim(s) 

whatsoever. As per contract labour (Regulating Abolition Act 1970) every contractor should obtain a 

license certificate from the office of labour commissioner situated at commerce centre Tardeo, near 

A.C.Market, Mumbai 400 034. 

3. Tenderer are requested to take cognizance of Child Labour Act and take precaution not to employ child 

Labourers on site. If Child Labourer is found to be employed on the work, a penalty of Rs. 5000/- on the 

spot will be imposed on the defaulting contractors and further action, as deemed fit as per law will be 

initiated. 

4. Tenderer is requested to refer to relevant prevailing Fair Market Schedules of B.M.C. for full description of 

the items in the B.O.Q. 

5. No extra payment shall be admissible for dewatering the trenches, carrying the material by head load 

transport or approaches to the work site. 

6. The contract period is excluding monsoon but including period required for mobilization, procurement of 

material, traffic permission, other required permissions, erection of site office etc. complete and shall be 

reckoned from the date of issue of work order. 

7. Tenderer(s) is requested to note the units for various items carefully before quoting the rates. 

8. Rates of each item of work mentioned in the schedule should be well scrutinized with the due 

consideration of each item before submitting the tender as no variation in rates will be allowed on any 

ground as mistake or misunderstanding after the tender has been submitted. 

9 Tenderer should specifically state their residential addresses besides their official addresses along with the 

telephone and mobile number. The contractor or their partners and authorized representative shall be 

available on a given telephone number during any hours. 

10. The tenderers may need to work simultaneously at multiple places as directed by Engineer in charge to 

complete the work within contract period. 

11. Tenderers shall pursue to obtain permission from traffic police department within mobilization period and 

shall provide various boards and proper barricading of trenches wherever necessary on site to have 

smooth traffic as per the requirement of traffic police department and shall have proper co-ordination with 

office of Dy. Hydraulic Engineer (Operations.) 

12. Tenderer shall pursue to obtain all the permissions of the concerned authorities required for carrying out 

the work. Only recommendatory letters will be issued by the B.M.C. 

13. On completion of work the contractors shall furnish free of cost five sets of completion drawing and soft 

copy in pendrive or CD (if applicable), showing details of all work. The same shall be checked and sign by 

engineer and shall be submitted within 1 month of completion of work or at time of submission of final bill 

whichever is earlier. The payments of final bill shall be made to contractor after receipt of above sets. In 

the case the contractor fails to submit the completion drawings, a compensation at the rate of Rs. 5000/- 

per drawing shall be recovered from the final bill. 
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14. The Contractors should provide suitably required number of M.S. plates of suitable size and thickness for 

covering excavated trenches for smooth movement of vehicular traffic as instructed by engineers in 

charge/ site engineer. Contractor should note that no payment will be made to the contractor for providing, 

removing and refixing M.S. plates on trenches etc. 

15. While excavation of trenches, temporary arrangement like placing of M.S. plate over trenches in front of 

the entrances of the properties shall be done to allow vehicles/ public entries to the properties. No extra 

payment will be made for this. 

16. Tenderer should note that the supply of material such as Bricks, Metal and Sand included in the Bill of 

Quantities shall be made available anywhere in the Outside City Division or at the departmental work 

chowkies as directed. The rates of these supply items include transport, loading, unloading etc. complete. 

17. Tenderer shall be registered under the GST Act. 

18. All the excavated material belongs to the Brihanmumbai municipal corporation and therefore shall be 

property of Brihanmumbai Municipal Corporation. It will be mandatory on the part of contractor to use this 

material in the execution of works under the instant contract or on any other sites of other contracts of 

BMC as directed by the Engineer; if the quality of material is as per the specification. If any excavated 

material is used on construction sites then the remainder surplus earth OR if no excavated material is 

utilized on Municipal works then the entire surplus excavated earth /any material including de-silted 

material shall be removed /transported from sites by the contractor within 24 hours; for which no separate 

payment will be made. If Municipal dumping grounds are not available for removal of surplus earth then 

the contractor shall make his own arrangements for removal /transportation /disposal of excavated surplus 

earth or any other material at his own risk and cost 

19. Barricading shall be provided free of cost as per circular vide V/no. MGC/F/6342 dtd 05.05.2018 and as 

per Annexure I,II &III of standard drawings and specifications with slogans and department wise colour 

code. 

20. The noise level shall be maintained within the permissible limit in Silence Zone area during the 

construction activities by the Contractors as per the notification dated 14.02.2000 issued by the Ministry of 

Environments and Forests. 

21. Building & other construction labour welfare cess shall be applicable to the tenderer as per circular no. 

CA/FRT/12 dated 21.06.2012 

22 The conditions regarding revised “Decision rule” will be applicable as per the Circular under no. 

Dir/ES&P/324 dt.15.07.2015. 

23) If any damages to property / assets of BMC was done by contractor during execution of work, contractor 

has to repair or reconstruct it at his risk and cost. 

24) Diversions if required, during execution of work shall be done for movement of traffic at risk and cost of 

contractor. No payment will be made on this account. 

25) Scrap material generated from the work should be deposited to office campus at location indicated by the 

site in-charge. Payment for transportation of scrap from site to office campus will not be made to the 

contractor. 

26) During the Contract period (including intervening monsoon) the contractor shall maintain the roads under 

project work in proper motorable and traffic worthy condition at his own cost. The contractor shall attend 

and repair the damaged portion of the roads under project work and the said work shall be done within 24 

hours from intimation as directed by Engineer. The contractor shall not be entitled for any additional cost 
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for such work undertaken. If the works as directed by Engineer are not carried out within the given time 

limit, a penalty of Rs 5000/- per day will be imposed. 

27) The contractor shall be liable to maintain the roads under project work during the defect liability period, 

which shall include any repairs, rectification of any part or portion of the roads under project work 

immediately without waiting for any notice or intimation and shall include: 

28) Maintaining roads signs, road markings, arrow marking etc. throughout the year. 

29) Surface deteriorations shall be rectified. 

30) The contractors shall not allow any trenches on the roads under project work without due permission 

from concerned authority of BMC till completion of project i.e. Defect Liability period. 

31) The contractor shall not be entitled for any additional cost for such works undertaken. 

 Prescribed period for completing the maintenance works shall be as under: 

32) Deteriorated surfaces in Asphalt that affect the movement of traffic shall be repaired /rectified within 24 

hrs. of notice of such defects by the contractor or when the default is brought to his notice by concerned 

staff of B.M.C till completion of project i.e. Defect Liability period. 

33) All other maintenance work like Road signs, Lane marking, Crash Barriers etc. If found defective, shall be 

started within 7 days of notice of such defects by the contractors and completed within a reasonable 

period of 4 weeks or period as directed by Engineer whichever is earlier till completion of project i.e. 

Defect Liability period. 

34) Filling of potholes or patching up should be taken and completed within 24hrs of issue of instructions to 

do so till completion of project i.e. Defect Liability period. 

35) If the works as directed by Engineer are not carried out within the given time limit, a penalty of Rs 5000/- 

per day will be imposed. 

Note:-  Tenderer shall note that any changes/modification in any type of Taxes / Levies / Charges / 

Fees etc. came in force time to time is binding upon the Tenderer & the same shall be borne 

by them without any dispute.  
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SECTION 13 

List of approved bank for Acceptance of Bank Guarantee 
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List of approved bank for Acceptance of Bank Guarantee 

1) The following banks with their Branches in BRIHANMUMBAI from Churchgate to Virar & from CST to 

Kalyan have been approved only for the purpose of accepting Banker’s guarantee from 1994-95 

onwards until further instructions. 

2) The Banker’s guarantee issued by branches of approved Banks beyond Kalyan and Virar can be 

accepted only if the said Banker’s Guarantee is countersigned by the Manager of a Branch of the same 

bank within the Mumbai city limits, categorically endorsing thereon that the said Banker’s Guarantee is 

binding on the endorsing Branch of the Bank within Mumbai limits and is liable to be enforced against 

the said Branch of the Bank in case of default by the bidder / supplier furnishing the Banker’s 

Guarantee. 

3) List of approved bank 

 
 
 
 
 
 
 

 

 

A  S.B.I and its subsidiary Banks  D  Schedule Urban Co-op Banks  
1  State Bank Of India.  25 Abhyudaya Co-op Bank Ltd.  
B  Nationalized Banks  26 Bassein Catholic Co-op Bank Ltd.  
1 Bank Of Baroda.  27 Bharat Co-op Bank Ltd.  
2 Bank Of India.  28 Bombay Mercantile Co-op Bank Ltd.  
3 Bank Of Maharashtra.  29 Cosmos Co-op Bank Ltd.  
4 Indian Overseas Bank.  30 BRIHANMUMBAI Co-op Bank Ltd.  
5 Punjab National Bank.   31 JanataSahakari Bank Ltd.  
6 Syndicate Bank.  32 Mumbai District Central Co-op Bank Ltd.  
7 Union Bank Of India.  33 Maharashtra State Co-op Bank Ltd.  
C  Scheduled Commercial Banks  34 New India Co-op Bank Ltd.  
1 Bank Of Madura Ltd.  35 North Canara G.S.B. Co-op Bank Ltd.  
2 Bank Of Rajasthan Ltd.  36 Rupee Co-op Bank Ltd.  
3 Banaras State Bank Ltd.  37 Sangli Urban Co-op Bank Ltd.  
4 Bharat Overseas Bank Ltd  38 Saraswat Co-op Bank Ltd.  
5 Catholic Syrian Bank Ltd.  39 ShamraoVithal Co-op Bank Ltd.  
6 City Union Bank Ltd.  40 Mahanagar Co-op Bank Ltd.  
7 Development Credit Bank.  41 Citizen Bank Ltd.  
8 Dhanalakshmi Bank Ltd.  42 Yes Bank Ltd.  
9 Federal Bank Ltd.  E  Foreign Banks  
10 Indsind Bank Ltd.  43 ABM AMRO (N.Y.) Bank.  
11 I.C.I.C.I Banking Corporation Ltd.  44 American Express Bank Ltd.  
12 Global Trust Bank Ltd.  45 ANZ Grindlays Bank Ltd.  
13 Jammu &Kashmir Bank Ltd.  46 Bank Of America N.T. &S.A.  
14 Karnataka Bank Ltd.  47 Bank Of Tokyo Ltd.  
15 KarurVysya Bank Ltd.  48 Bankindosuez.  
16 Laxmi Vilas Bank Ltd.  49 BanqueNationale de Paris.  
17 Nedugundi Bank Ltd.  50 Barclays bank.  
18 Ratnakar Bank Ltd.  51 City Bank N.A.  
19 Sangli Bank Ltd.  52 Hongkong &Shanghai banking Corporation.  
20 South Indian Bank Ltd.  53 Mitsui Taiyokbe Bank Ltd.  
21 S.B.I Corporation &Int Bank Ltd.  54 Standard Chartered Bank.  
22 Tamilnadu Mercantile Bank Ltd.  55 Cho Hung Bank.  
23 United Western Bank Ltd.    
24 Vysya Bank Ltd.    
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SECTION –14 

APPENDIX 
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FORM OF TENDER  
To,  
The Municipal commissioner, 
Brihanmumbai Municipal Corporation  
 
Sir,  
I/ We have read and examined the following documents relating to the construction of 
_____________________________________________________  
____________________________________________________________________  
____________________________________________________________________  
i. Notice inviting tender.  

ii. Directions to tenderers (General and special)  

iii. General condition of contract for Civil Works of the Brihanmumbai Municipal Corporation as amended up 
to date.  

iv. Relevant drawings  

v. Specifications.  

vi. Special directions  

vii. Annexure A and B.  

viii. Bill of Quantities and Rates.  
 
1A. I/We________________________________________________________  
(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing Director/ 
Holder of the Business, for the establishment / firm / registered company, named herein below, do hereby 
offer to …………………………………………………………………………………………………………………  
……………………………………………………………………………………………….  
…………………………………………..  
……………………………………………………………….………….…………….………  
…………………………………  
Referred to in the specifications and schedule to the accompanying form of con-tract of the rates entered in 
the schedule of rates sent herewith and signed by me/ us” (strike out the portions which are not applicable).  
1B. I/We do here by state and declare that I/We, whose names are given herein below in details with the 
addresses, have not filled in this tender under any other name or under the name of any other establishment 
/firm or otherwise, nor are we in any way related or concerned with the establishment /firm or any other 
person, who have filled in the tender for the aforesaid work.”  
2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, upon the terms 
and conditions, contained or referred to therein and in accordance with the specifications designs, drawings 
and other relevant details in all respects.  
* At the rates entered in the aforesaid Bill of Quantities and Rates.  
3. According to your requirements for payment of Earnest Money amounting to 
Rs.______________________/-(Rs. 
__________________________________________________________ )  
I/We have deposited the amount through online payment gateways with the C.E. of the Corporation not to 
bear interest 
4. I/We hereby request you not to enter into a contract with any other person/s for the execution of the works 
until notice of non/acceptance of this tender has first been communicated to me/us, and in consideration of 
yours agreeing to refrain from so doing I/we agree not to withdraw the offer constituted by this tender before 
the date of communication to me/us of such notice of non/acceptance, which date shall be not later than ten 
days from the date of the decision of the Standing Committee or Education Committee of the Corporation, as 
maybe required under the Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 
5 below).  
5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the date fixed for 
opening the same and not to make any modifications in its terms and conditions which are not acceptable to 
the Corporation.  
6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at liberty to forfeit 
the said earnest money absolutely, if.  
a. I/We fail to keep the tender open as aforesaid.  
b. I/We fail to execute the formal contract or make the contract deposit when called upon to do so.  
c. I/we do not commence the work on or before the date specified by the Engineer in his work order.  
7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with the preparation, 
stamping and execution of the said contract.  
8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron and Steel Labour 
Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, Hamal and other Manual workers  
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(Regulation of Employment and Welfare) Act 1969 and the Bombay Iron and Steel unprotected workers 
Scheme 1970.  
9. “I/We………………………………………….…….. have failed in the accompanying tender with full 
knowledge of liabilities and, therefore, we will not raise any objection or dispute in any manner relating to any 
action, including forfeiture of deposit and blacklisting, for giving any information, which is found to be 
incorrect and against the instructions and directions given in this tender.  
10. “I/We further agree and undertake that in the event it is revealed subsequently after the allotment of 
work/contract to me/us, that any information given by me/us in this tender is false or incorrect, I/We shall 
compensate the Brihanmumbai Municipal Corporation for any such losses or inconvenience caused to the 
Corporation in any manner and will not resist any claim for such compensation on any ground whatsoever. 
I/we agree and undertake that I/we shall not claim in such case any amount by way of damages or 
compensation for cancellation of the contract given to me/us or any work assigned to me/us or is with-drawn 
by the Corporation,”  
Address  
 
 

Yours faithfully,  
………………………………….  
…………………………….……  

     Digital Signature of the Tenderer or the 
Firm  
 

1.……………………………………………….  
2.……………………………………………….  
3.……………………………………………….  
4.…………………………………………………………….  

5.………………………………………………. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Full Name and private residential address of all 
the partners constituting the Firm  

A/c No.  
…. …………………………………………….  

1.……………………………………..  
 

Name of Bank  

2.……………………………………..  
 

…………………………………………………  

3.……………………………………..  
 

Name of Branch  

4……………………………………..  
 

………………………………………………….  

5……………………………………..  
 

Vender No. ……………………………………  
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AGREEMENT FORM 

 

Tender / Quotation                                                                                                dated ……………. 2024 

Standing Committee/Education Committee Resolution No. ……..………………………………. 
CONTRACT FOR THE WORKS …….…………………………………………..………..………… 
…………………………………………………………...………………………….………………………………………
……………………………………...………………………………………………… 
This agreement made this day of ………… ……………………………. ……………… ………… 
Two thousand ……………………....…..……..………..…………………………………………… Between 
.……...……………...………………………………………………….…………….……… 
………………………………………………………..…………….…………………………..……..… 
inhabitants of Mumbai, carrying on business at…… ………………...…..…… ………… … 
…………………………………………………………………...………………………….…………… 
in Mumbai under the style and name of Messrs ……………………..……………………… 
……………………………………………………………...…………………………………………… (Hereinafter 
called “the contractor of the one part and Shri ……………………………… 
…………………………………………………………………………………….…………….………. 
the D.M.C.(Special Engineering) (hereinafter called “the commissioner” in which expression are included 
unless the inclusion is inconsistent with the context, or meaning thereof, his successor or successors for the 
time being holding the office of Director (E,S.& P)of the second part and the Brihanmumbai Municipal 
Corporation (hereinafter called “the Corporation”) of the third part, WHEREAS the contractor has tendered for 
the construction, completion and maintenance of the works described above and his tender has been 
accepted by the Commissioner (with the approval of the Standing Committee/Education Committee of the 
Corporation NOW THIS 
THIS AGREEMENT WITNESSETH as follows:- 

1. In this agreement words and expressions shall have the same meanings as are respectively assigned 
to them in the General Conditions of Contract for works hereinafter referred to 

2. The following documents shall be deemed to form and be read and constructed as a part of this 
agreement viz. 

a) The letter of Acceptance 

b) The Bid 

c) Addendum to Bid; if any 

d) Tender Document 

e) The Bill of Quantities: 

f) The Specification: 

g) Detailed Engineering Drawings 

h) Standard General Conditions of Contracts (GCC) 

i) All correspondence documents between bidder and BMC 

3) In consideration of the payments to be made by the Commissioner to the contractor as hereinafter 
mentioned the contractor hereby covenants with the Commissioner to construct, complete and 
maintain the works in conformity in all respects with the provision of the contract. The Commissioner 
hereby covenants to pay to the Contractor in consideration of the construction, completion and 
maintenance of the works the contract sum, at times and in the manner prescribed by the contract. 

4) IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be herein 
to affixed (or have hereunto set their respective hands and seals) the day and year above written. 
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Signed, Sealed and delivered by the contractors  
  

  

  
  
In the presence of  
  

  

  
Full Name  
Address  
  

Signed by the D.M.C. (S.E.) in the presence of Ex. Eng (Operations)  
  

  

 D.M.C. (S.E.) 
The Common seal of the Brihanmumbai Municipal 
Corporation was hereunto affixed on the …………...... 
20 in the presence of two members of the Standing 
Committee. 
 

 

1. 1. 
  
2. 2. 
  
And in the presence of the Municipal Secretary Municipal Secretary 
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ANNEXURE '' A '' 
 

 
1. The Engineer for this work: 

H.E  - (Shri. D.P.Patil) 
Dy.H.E.(Operations) – (Shri. P. V. Sheth) 
Ex.Eng.(Operations) O.C.- (Shri. A.S.Bhoir) 

 
2.   Estimated cost of Tender:  

 

Sr No Description of work Total Amount Rs. 

 
1 

  

2   

 Total Amount in Rs.  

 

 Earnest Money  Rs. 69,400.00 
 

 Time Period 03 Month (Including Monsoon) 

 Contract as a whole Period completion 
  

 Part or Groups of items 
  

 i) i)  

 ii) ii)  

 iii) iii)  

 

Percentage to be charged as supervision charges for the work got executed through other means 

percent. 

The “Actual cost of the work” shall mean in the case of percentage rate contracts the actual cost of the work 

executed at the rates as mentioned in the Contract Schedule adjusted by the Contractor's percentage 

rate and cost of extra and excess, but excluding the cost on account of Water Charges and Sewerage 

Charges if any, payable by the contractor and also excluding cost on account of price variation claims as 

provided in price variation clause as amended up to date. 

 In case of item rate contracts the actual cost calculated for the work executed at the rates mentioned 

in the contract schedule for different items including cost of excess and extra items of the work excluding the 

cost of water charges and sewerage charges if any, payable by the contractor and excluding cost on account 

of price variation claims as provided in extra excess conditions as amended up to date. 

 In case of lump sum contract the cost of the work actually carried out as per break up and 

programme of the work and the schedule of payment included in the contract including cost of any excess 

and/or extra items, of the work, excluding the cost on account of water charges and sewerage charges and 

also excluding cost on account of price variation claims as provided in extra excess conditions as amended 

up to date. 
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Annexure- B 

PRE-CONTRACT INTEGRITY PACT 

 The Bidder commits himself to take all measures necessary to   prevent corrupt practices, unfair 

means and illegal activities during any stage of his bid or during any pre-contract or post-contract stage in 

order to secure the contract or in furtherance to secure it and in particular commits himself to the following: -  

1.  The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour, 

any material or   immaterial benefit or other advantage, commission, fees, brokerage or inducement to any 

official of the BMC, connected directly or indirectly with the bidding process, or to any person, organization or 

third party related to the contract in exchange for any advantage in the bidding, evaluation, contracting and 

implementation of the Contract.  

2.   The Bidder further undertakes that he has not given, offered or promised to give, directly or indirectly any 

bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, 

fees, brokerage or inducement to any official of the BMC or otherwise in procuring the Contract or forbearing 

to do or having done any act in relation to the obtaining or execution of the Contract or any other Contract 

with the Government for showing or forbearing to show favour or disfavour to any person in relation to the 

Contract or any other Contract with the Government.  

3.   The Bidder will not collude with other parties interested in the contract to impair the transparency, 

fairness and progress of the bidding process, bid evaluation, contracting and implementation of the contract.  

4.   The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means and illegal 

activities.   

5.    The Bidder, either while presenting the bid or during pre-contract negotiations or before signing the 

contract, shall disclose any payments he has made, is committed to or intends to make to officials of the 

BMC or their family members, agents, brokers or any other intermediaries in connection with the contract and 

the details of services agreed upon for such payments.    

6.  The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to others, 

any information provided by the BMC as part of the business relationship, regarding plans, technical 

proposals and business details, including information contained in any electronic data carrier. The Bidder 

also undertakes to exercise due and adequate care lest any such information is divulged.  

7.   The Bidder commits to refrain from giving any complaint directly or through any other manner without 

supporting it with full and verifiable facts.  

 8.   The Bidder shall not instigate or cause to instigate any third person to commit any of the actions 

mentioned above. 

9. The Bidder and their respective officers, employees, agents and advisers shall observe the highest 

standard of ethics during the Bidding Process. Notwithstanding anything to the contrary contained herein, the 

Authority may reject an Application without being liable in any manner whatsoever to the Applicant if it 
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determines that the Applicant has, directly or indirectly or through an agent, engaged in corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice in the Bidding Process 

      For the purposes of this Clause 9, the following terms shall have the meaning herein after respectively 

assigned to them: 

1. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or 

disclosure of incomplete facts, in order to influence the Bidding Process ; 

2. “coercive practice” means impairing or harming or threatening to impair or harm, directly or indirectly, 

any person or property to influence any persons participation or action in the Bidding Process; 

3. “undesirable practice” means (i) establishing contact with any person connected with or employed or 

engaged by the Authority with the objective of canvassing, lobbying or in any manner influencing or 

attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and 

4. “restrictive practice” means forming a cartel or arriving at any understanding or arrangement among 

Applicants with the objective of restricting or manipulating a full and fair competition in the Bidding 

Process. 

 

Signature of Tenderer/Bidder 
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Annexure- C 

                                                                    (On Rs. 500/- Stamp Paper) 

DECLARATION CUM INDEMNITY BOND 

To, 

The Municipal commissioner, 

Brihanmumbai Municipal Corporation. 

Sub : Purchase of tamper proof 200 mm dia Air Valves & 150mm dia, 200mm dia & 
300mm dia. Sluice Valves for emergency & routine repairs-maintenance of water 
mains under E.E.(Operations) in O.C. Division. 
(Tender ID:                                     )   

 

I, Shri. /Smt._____________________, an Indian inhabitant, residing at do hereby solemnly affirm, state and 

declare, indemnify and undertake as under: 

OR 

We m/s.                              , a proprietary firm of shri.                                      Having its office at                              

, do hereby solemnly affirm, state and declare, indemnify and undertake as under: 

OR 

We m/s. a partnership firm duly signed registered under the Indian partnership act 1932 having their 

registered office at                                        do hereby solemnly affirm, state and declare, indemnify and 

undertake as under: 

OR 

We m/s.                                          , a company incorporated under the provision of the companies act 1956 

and having its registered office at                                       , do hereby solemnly affirm, state and declare, 

indemnify and undertake as under: 

OR 

        We m/s.                                     ,a joint venture  / consortium of m/s.                                and m/s.                  

duly registered under the Indian partnership act 1932, having their registered office at                                            

do hereby solemnly affirm, state and declare, indemnity and undertake as under: 

         I /We say that as per approval of standing committee resolution No.                    dated                       , I / 

We have been awarded the work of                 ( hereafter referred as the “contract work “) for the period of                     

( months / years) ( including /excluding monsoon), contract cost amounting to Rs.                   /- (Rupees           

only) (including / excluding GST ). Over and above the completion of contract period of ( months / years) ( 

including /excluding monsoon),  

          I /We say that I / We have, entered the contract agreement with the Brihanmumbai  Municipal 

Corporation (BMC) duly executed on and for the aforesaid contract work ,I /We have paid the security deposit 

of Rs.             /- (Rupees             only) at the rate of     % of the total contract cost , by way of cash vide 
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receipt no.      dated        / bank guarantee having no.          dated / Demand draft no.             dated          for 

due and faithful compliance of the terms and conditions of the tender document / contract agreement of the 

said contract work. 

          I /We say that, BMC has also withheld the retention money from the R.A. Bills at the rate of     % of the 

individual R.A. Bill, as security for due and faithful compliance of the terms and condition of the tender 

document / contract agreement of the said contract work. 

              I /We say that, I / We am/ are aware about the circular issued by the state government of 

Maharashtra under no. 1010/ 100/2020/ 12 dated 29.07.2020 in order to overcome the crises of covid-19 

pandemic.  

  I /We say that, I / We am/ are also aware about the latest circular under no. CA(Finance)/ project/ 21 dated 

07.08.2020 issued by BMC , in lieu of the aforesaid circular of state government and in order to help / 

exempt/ refund the contractors, the contract security deposit / retention money is restricted to 2% of the total 

contract cost , for completing the ongoing BMC , works, within the prescribed time limit. 

  I/We Say that, I/We have gone through the aforesaid circular with Annexures therein issued by BMC 

and I/We agree to the reduction in Contract Deposit amount Retention Money Deposit, at offset rate as per 

working in the aforesaid circular of BMC. 

 I/We said that, due to said reduction in Contract Deposit amount/Retention Money, I/We got the 

financial benefits and hence, hereby agree to give BMC, the offset in contract rate (________) as accepted 

by BMC while allotting contract work to Me/Us. 

 I/We hereby authorize BMC to reduce the contract rate (_______) from ___________ to 

____________ and further agree to give  the said offset, even if any changes in the tax structure. 

 I/We say and undertake that, in future if any saving incurred in contract period /contract sum then as 

per said circular  and I/We  am/are ready to  give consent recover the entire/balance off set amount from my 

Final bill or my final dues pending with BMC. 

 I/We hereby submit my/our Undertaking-Cum-Indemnity bond, to abide by the said circular and 

Annexures therein issued under no. CA(Finance)/Project/21 dated 07.09.2020. 

 I/We am/are aware that the suspension or revocation or termination of this contract Agreement, for 

any reason whatsoever shall no prejudice or affect any claim or demand whatsoever of the municipal 

commissioner or any authority of the BMC here under, nor shall I/We be entitled in the event of the 

suspension or revocation of this contract agreement to any refund of any payment whatsoever made by me / 

us hereunder. 
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  I/ We hereby declare and indemnify save and harmless the BMC , its officers, servants, and agents 

and the municipal commissioner from and against all actions, acts, costs, suits, claims, damages, demands, 

of any nature and kind whatsoever , which may be instituted claimed or made against the BMC, its officers, 

servants and agents and the municipal Commissioner by any person or persons, any third party or legal 

entity by reasons of the BMC and/or the Municipal Commissioner having reduced the Contract Deposit 

amount/Retention Money deposit and I/We reduced the contract rate (____________) from _________ to 

____________. 

 I/We say that, this Undertaking-cum-Indemnity Bond are and shall be deemed to form part of the 

Contract Agreement dated _________ and shall be read and constructed to be part of the Contract 

Agreement __________ and violations of any of the terms and condition of the aforesaid Undertaking-cum-

Indemnity Bond will be treated as breach of the Contract Agreement dated _________ and will be dealt 

accordingly. 

 I/We say and undertake that I/We shall be liable to civil as well as criminal prosecution in the event 

information submitted by me/us are found to be fake/false and/or incorrect and in such case not only the 

security Deposit/Retention Money paid by me/ us shall be forfeited by BMC, but BMC shall also be entitled to 

initiate appropriate legal/penal action against me/us. 

 I/We say that the Undertaking-cum-indemnity bond is binding on me/us my/our legal heirs/executors, 

administrators, successors and assigns. 

 I/We hereby undertake that the copy of the Aadhar card and/or Pan Card/Registration Certificate 

submitted toward my/our identification belongs to me/us. 

 I/We state on solemn affirmation that whatever stated herein above is true to my/our own knowledge 

and I/We believe the same to be true. 

 

 

Place :- 

Date :- 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this ______________day of __________   BETWEEN 

THE ___________________BANK incorporated under the English/Indian Companies Acts and carrying on 
business in Mumbai (hereinafter referred to as 'the bank' which expression shall be deemed to include its 
successors and assigns)of the first part  __________________________________________ 
_________________________________ inhabitants carrying on business at 
_______________________________ in Mumbai under the style and name of Messer’s 
__________________(hereinafter referred to as 'the consultant') of the second part Shri. 
_______________________________________ 

 THE MUNICIPAL COMMISSIONER FOR BRIHANMUMBAI (hereinafter  referred to as 'the commissioner' 

which expression shall be deemed, also to include his successor or successors for the time being in the said 

office of Municipal Commissioner ) of the third part and THE BRIHANMUMBAI MUNICIPAL CORPORATION 

(hereinafter  referred to as 'the Corporation') of the fourth part WHEREAS the consultants have submitted to 

the Commissioner tender for the execution of the work of 

''_________________________________________________________and the terms of such tender 

/contract require that the consultants shall deposit with the Commissioner as/contract deposit/ earnest money 

and /or the security a sum of Rs.______________(Rupees __________________)AND WHEREAS if and 

when any such tender is accepted by the Commissioner, the contract to be entered into in furtherance 

thereof by the consultants will provide that such deposit shall remain with and be appropriated by the 

Commissioner towards the Security -deposit to be taken under the contract and be redeemable by the 

consultants, if they shall duly and faithfully carry out the terms and provisions of such contract and shall duly 

satisfy all claims properly chargeable against them there under AND WHEREAS the consultants are 

constituents of the Bank and in order to facilitate the keeping of the accounts of the consultants, the Bank 

with the consent and concurrence of the consultants has requested the Commissioner  to accept the 

undertaking of the Bank hereinafter contained, in place of the contractors depositing with the Commissioner 

the said sum as earnest money and /or security as aforesaid AND WHEREAS accordingly the Commissioner 

has agreed to accept such undertaking NOW THIS AGRREMENT WITHNESSES that in consideration of the 

premises, the Bank at the request of the consultants ( hereby testified ) UNDERTAKES WITH the 

commissioner to pay to the commissioner upon demand in writing , whenever required by him , from time to 

time , so to do ,a sum not exceeding in the whole Rs._____________(Rupees___________________)under 

the terms of the said tender and /or the contract .The B.G. Is valid up to _________”Notwithstanding anything 

what has been stated above, our liability under the above guarantee is restricted to Rs.___________only and 

guarantee shall remain in force up to ____________ unless the demand or claim under this guarantee is 

made on us in writing on or before __________all your right under the above guarantee shall be forfeited and 

we shall be released from all liabilities under the guarantee thereafter” 

IN WITNESS WHEREOF 

WITNESS(1)   _________________ 

Name and      _________________ 

address         _________________ 

 WITNESS(2)__________________ 
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Name and   __________________      the duly constituted Attorney Manager 

address _____________________ 

 the Bank and the said Messer’s  ___________________________________ 

  _______________________________________ (Name of the Bank) 

WITNESS(1)_________________ 

Name and    _________________ 

address       _________________ 

WITNESS(2)_________________ 

Name and ___________________       

For Messer’s  ____________________       

address ____________________ 

 have here into set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian Rupees. 
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Annexure- D  

Rate Analysis 

Item Description 

 

Sr. No. Description of rate analysis parameters 

(Rate should be exclusive of all taxes) 

Unit Quantity Rate Amount 

1 
Basic Material (Rate should be 

exclusive of all taxes) 

    

2 
Machinery Hire Charges OR 

Equipment/Tools Charges 

    

3 Labour Type     

4 Total of all components     

5 Overhead & Profit 15% on (4)     

6 Total Rate (4+5)     

7 
Per unit rate (Rate should be 

exclusive of all taxes) 

    

 

 

 

Sign & Seal of the Tenderer 
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Annexure E 

Irrevocable Undertaking 

(On Rs. 500/- Stamp Paper to be submitted by lowest bidder after opening of C packet) 

 

I Shri/Smt…………………………………………aged, ………years Indian Inhabitant, Proprietor/ Partner / 

Director of M/s …………………………resident at ………………………………………………………….. 

……………………………………. do hereby give Irrevocable undertaking as under: 

 I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in rate of tax on 

supply of goods or services or the benefit of input tax credit shall be mandatorily passed on to BMC 

by way of commensurate reduction in prices. 

 I further say and undertake that I understand that in case the same is not passed on and is 

discovered at any later stage , BMC shall be at liberty to initiate legal action against me for its 

recovery including, but not limited to, an appeal to the Screening Committee of the GST counsel. 

 I say that above said Irrevocable Undertaking is binding upon me/my partners/company /other 

Directors of the company and also upon my / our legal heirs, assignee, Executor, administrator etc. 

 If I fail to compliance with the provisions of GST Act, I shall be liable for penalty / punishment or both 

as per the provisions of GST act. 

Whatever has been stated here in above is true & correct to my own knowledge and belief. 

 

      Solemnly affirmed at                                                                                        DEPONANT 

This day of                                                                                                        BEFORE ME 

Interpreted Explained and Identified by me 
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Special Annexure’ A’ 

Tax 
 

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, 

Duties, Cess etc as applicable at the time of bid submission. GST as applicable shall be paid 

separately on submission of bills/invoice. 

Input Tax Credit of GST as available with the bidder will not be claim separately by BMC. 

However, while quoting the rates benefit of Input Tax Credit or Exemption shall be passed on to the 

BMC by way of equivalent reduction in quoted price. 

 “As per CA/Finance/Project/City/17 dtd06.09.2017 “Chapter XXI-Miscellaneous section 

171(1) of GST Act, 2017 governs the ‘Anti Profiting Measure’ (AMP). As per the provision of this 

section, ‘Any reduction in rate of tax on any supply of goods or services or the benefit of input tax 

credit shall be passed on to the recipient by way of commensurate reduction in process.’ 

Accordingly, the contractor should pass on the complete benefit accruing to him on account of 

reduced tax rate or additional input tax credit, to BMC. 

  Further, all the provisions of GST Act will be applicable to the Tender” 

 

 

 



116 
 
PROFORMAS: 

PROFORMA- I 
 

    The list of similar works as stated in Post qualification (PQC) during last five years– 
 

PROFORMA- I 

Sr. No. Name of the Project 
Name of the 

employer 

Stipulated date of 

completion 

Actual date of 

completion 

1 2 3 4 5 

1     

2     

3     

4     

5     

 
NOTE:    
Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for each work 
should be annexed in the support of information furnished in the above proforma. Works shall be grouped 
financial year-wise. 
 

PROFORMA- II 
 

Yearly turnover of Works during the last five years. 
  

PROFORMA- II  

Sr. No. Financial Year Annual Turnover  
Updated value to 

current year 

Average of last 

5years 

1 2020-21 
   

2 2021-22 
  

3 2022-23 
  

4 2023-24 
  

5 2024-25 
   

 
NOTE:  i) The above figures shall tally with the audited balance sheets uploaded by the tenderers 

duly certified by Chartered Accountant. 

ii) The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to the date of issue of tenders. 
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PROFORMA- III 
 

  At least similar work, as stated in Post qualification Criteria, 

 

PROFORMA- III 

Name of the 

Project 

Name of the 

Employer 

Cost of the 

Project 

Date of issue of 

work Order 

Stipulated Date 

of Completion 

Actual Date of 

Completion 

Actual cost of 

work done 

1 2 3 4 5 6 7 

       

       

       

       

       

Note:  Scanned Attested copies of completion/performance certificates from the Engineer-in-charge for each 
work should be annexed in support of information furnished in the above proforma. 
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Proforma IV (N.A.) 
 

PERSONNEL 
 

PROFORMA- IV 

Sr. 

No. 
Post Name 

Qualification and 

Nos. of Technical 

Staff 

Work Experience 

  (Prime Candidate/ Alternate)  No. of Years 

1 

Principal Technical 
Representative 

 
OR 

 
Project/Site Engineer/ 

Billing Engineer 

 1 staff with 
B.E.(Mech)  

 
OR 

 
1 staff with  

D.M.E.  

Min. 2 years 
experience 

 
OR 

 
Min. 5 years 
experience. 

NOTE:  Scanned Attested copies of qualification certificates and details of work experience shall be 
submitted /uploaded. 
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Proforma - V (N.A.) 
 

MACHINERY: (for special work only)  

PROFORMA- V/A 

Sr. No. Equipment Number 
Owned/Leased/Assured 

access 

1 2 3 4 

 

PROFORMA- V/B 

Sr. No. Equipment Number Owned 

1 2 3 4 

 
Note: The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of ownership/leased of 
machineries. The undertaking from the suppliers will not be accepted. 

 
PROFORMA - VI 

 
 Details of Existing Commitments and ongoing works – 
 

PROFORMA - VI / A 

Description 
of work 

Place 
 

Contract / WO No. & 
Date 

Name & 
Addresses of 

employer 

Value of 
Contract in 

Rs. 

Scheduled 
date of 

completion 

Value of work 
remaining to 
be completed 

1 2 3 4 5 6 7 

       

       

       

       

       

 
Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for each 
work should be annexed in the support of information furnished in the above proforma. 
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Details of works for which bids are already uploaded – 
 

PROFORMA - VI / B 

Description of 
work 

 
Place 

Name & 
Addresses of 

employee 

Value of Contract in 
Rs. 

Time Period 
Date on which 

decision is 
expected 

1 2 3 4 5 6 

      

      

 
Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be 
annexed. 
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PROFORMA FOR THE UNDERTAKING TO 

BE SUBMITTED BY THE QUOTIONER ON Rs.500/- STAMP PAPER 

(As per circular no. DMC/CPD/OD/15 dt. 06.05.2013) 

To,  
The Municipal Commissioner, 
For the Brihanmumbai Municipal Corporation 
 

Sub: Purchase of tamper proof 200mm dia Kinetic Air Valves & 150mm dia, 200mm 
dia & 300mm dia. Sluice Valves for emergency & routine repairs-maintenance of 
water mains under E.E.(Operations) in O.C. Division  
(Tender Id - 2025_MCGM_                       )   
 

 “I/We..............................................................................................................  

(full name in capital letters, starting with surname), the Proprietor /Managing partner/Managing 

Director/Holder of the Business/Manufacturer/Authorized Dealer, for the establishment/firm/registered 

company, named herein below, do hereby, state and declare that I/We 

…………………………………………………………. whose names are given herein below in details with the 

addresses have not filled in this tender under any other name or under the name of any other establishment / 

firm or otherwise, nor are we in any way related or concerned with any establishment / firm or any other 

person, who have filled in the tender for the aforesaid work”.    

“I/We do hereby further undertake that; we have offered the best prices for the subject supply/work as 

per the present market rates. Further, we do hereby undertake and commit that we have not 

offered/supplied the subject product /similar product / systems or sub systems in the past one year 

in the Maharashtra state for quantity variation up to -50% or +10% at a price lower than that offered in 

the present bid to any other outside agencies including Govt./Semi Govt. Agencies and within B.M.C. 

also. Further, we have filled in the accompanying tender with full knowledge of the above liabilities and 

therefore we will not raise any objection or dispute in any manner relating to any action including forfeiture of 

deposit and blacklisting, for giving any information which is found to be incorrect and against the instructions 

and directions given in this behalf in this tender. 

 I/We further agree and undertake that in the event it is revealed subsequently after the allotment of 

work/contract to me/us, that any information given by me/us in this tender is false or incorrect, I/We shall 

compensate the Brihanmumbai Municipal Corporation for any such losses or inconvenience caused to the 

Corporation in any manner and will not resist any claim for such compensation on any ground whatsoever. 

I/We agree and undertake that I/We shall not claim in such case any amount by way of damages or 

compensation for cancellation of the contract given to me/us or any work assigned to me/us or is withdrawn 

by the corporation.” 

 However, in case of price difference, if it is a result of differential tax structures, different Dollar value 

of Rupee, differential logistic of transport etc. Considering this aspect, before invoking the penalty, 

blacklisting, I/we will be given a reasonable opportunity of being heard by representing our, case as to why 

such price variation/differential has been arisen. 

 In case if the explanation submitted by me/us is unsatisfactory then action including forfeiture of 

deposit & blacklisting may be taken against me/us. 

Tenderer’s Full name, signature and 

Address with rubber stamp  

 
Note : This affidavit should be given on Rs. 500/- stamp paper duly notarized by Notary with red seal 
and registration number. 
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UNDERTAKING FOR SITE VISIT (Not applicable) 

(On Rs. 500/- Stamp Paper to be submitted in Packet ‘A’) 

 

 I_____________________ Proprietor / Partners/ Directors having my/ our office 

address______________________________________________________________________________

________________________________________________________________________ 

 do hereby state & undertake as follows. 

I, say that I have submitted my tender for the work of 

_____________________________________________________________________________________

_________________________________________________________________having bid invitation 

No._________________for the Brihanmumbai Municipal Corporation.  

 I affirm that, I have inspected the site of work before the submission of tender on date _____________& 

reckoned all probable difficulties as could be reasonably foreseen by us as experienced contractors. This is 

in pursuance of the relevant provision in this behalf in the conditions of contract which shall be binding on 

us. 

Place: 

 

Dated:       Proprietor/Partners/Directors/POA Holder  
        (Seal of Firm/Co.) 

 

 

 

Identified by me,       BEFORE ME 
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ON THEIR LETTER HEAD 

   

Date: ______________ 

To, 

The Municipal Commissioner, 
Brihanmumbai Municipal Corporation, 
Mumbai. 
 
 

Sub: Purchase of tamper proof 200mm dia Kinetic Air Valves & 150mm dia, 

200mm dia & 300mm dia. Sluice Valves for emergency & routine repairs-

maintenance of water mains under E.E.(Operations) in O.C. Division.  

 
 (Tender Id - 2025_MCGM_                        ) 
     

Sir,  

         We, the undersigned hereby undertake that – 

The Process of procurement of materials will be strictly carried out as per BMC’s specification & 

requirements. 

   

 

                                                                                                       Yours faithfully, 

                                              

          Digital Signature & Rubber Stamp. 
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CIRCULARS 
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